Dated 31 faz [ 2025

(1) BELLWAY HOMES LIMITED
-and -

(2) INDEPENDENT WATER NETWORKS LIMITED

AGREEMENT
under Section 104 of the
Water Industry Act 1991
relating to sewers at
Mill Road, Henham, Bishops Stortford



THIS AGREEMENT is made the ~ =,St dayof Mqrch
Two thousand and ’IWCMQ five

BETWEEN

1. “The Developer” and “The BELLWAY HOMES LIMITED whose

Owner” registered number is 0670176 and whose
registered office is at Woolsington House,
Woolsington, Newcastle Upon Tyne, United
Kingdom, NE13 8BF.

2. “The Surety” NONE

3. “The Undertaker” INDEPENDENT WATER NETWORKS
LIMITED whose registered number is
05776438 and whose registered office is at
Synergy House, Woolpit Business Park,
Woolpit, Bury St Edmunds, Suffolk, IP30
9UP.

WHEREAS

A. The Code makes provision in relation to the terms and conditions of an
agreement between the parties for the adoption of Sewers and

associated infrastructure in accordance with section 104 of the Act
B. This Adoption Agreement, together with its Schedules has been drafted

to meet the requirements of the Code and is the only agreement between

the parties in respect of the Works.

DEFINITIONS

In this Agreement the following words or phrases shall have the following

meanings: -



1.1  Accessories

1.2 Act

1.3 Cash Deposit

1.4 CDM
1.5 Code
1.6 Day

1.7 Deposited Sum

1.8 DCG

As defined in Section 219 of the Act

The Water Industry Act 1991

£Nil

Construction (Design and Management)

Regulations 2015 as amended or replaced

The Code for Adoption Agreements
adopted by Ofwat and which came into
effect on 13 November 2017, as amended

from time to time;

Any day provided that the first day of any
period means the first working day (i.e. not
Saturdays Sundays Bank or other Public
Holidays) after receipt of any notice or

submission

Shall mean the cash sum of £Nil (N/A)
agreed by the Undertaker and the
Developer in lieu of requiring a surety to be

party to this agreement

the Design and Construction Guidance

published pursuant to the Code as



1.9

1.10

1.1

1.12

1.13

1.14

1.15

Diverted Sewers

Drawings

Engineer

Estate Roads

Final Certificate

Financial Limit

Green Land

Appendix C to the Sewerage Sector

Guidance from time to time

Sewer and Lateral Drains (if any) which the
Developer proposes to construct to replace
existing public Sewers and public Lateral

Drains (if any)

Subject to any alterations in accordance
with S.2 of the First Schedule this
expression shall mean those drawings
calculations and other design or working
drawings relating to the carrying out of the
Works or any part or parts thereof held by
the Undertaker under reference N0024620

Kaylass Ramlagan (Head of Water and
Waste Asset Delivery) of the Undertaker’s

Developer Services

Roads or proposed roads which are or are

intended to be maintained at public expense

A certificate issued under paragraph S.12 of
the First Schedule by the Undertaker to the

Developer
Shall mean £Nil
The land situate at Mill Road, Henham,

Bishops Stortford and which is shown
edged red on the attached Layout Plan



1.17

1.18

1.20

1.2

Inspection Fees

Lateral Drains or Public

Lateral Drains

Layout Plan

Maintenance Period

Period of Construction

Protected Strip

£Nil — IWNL do not charge inspection fees

As defined in Sections 219 and 106(1A) (b)
(i) of the Act

The plan or plans attached to this
Agreement which shows the Site and the
layout of the Works and numbered C86840-
JNP-92-XX-DR-C-2015 Revision P05

The period from the date of issue of the
Provisional Certificate until the date of the

Final Certificate

24 months from the date hereof

The strip of land being six metres wide
shown coloured yellow (if any) on the
Layout Plan and (unless the contrary shall
be stipulated or be clear from the Drawings
or the Layout Plan) the Protected Strip shall
lie one half to each side of the centreline of
those parts of the Works which are not
being constructed within Estate Roads
and/or public highways and any existing
Sewers and any Diverted Sewers or Public
Lateral Drains (other than any sewers or
Lateral Drains which may be abandoned
pursuant to this Agreement) as are shown
on the Drawings or the Layout Plan and

includes any part of the Protected Strip



1.22

1.23

1.24

1.25

1.26

1.27

Procedures

Provisional Certificate

Sewerage

Guidance

Sewer or Sewers

Site

Specification

Sector

The document published pursuant to the
Code as Appendix B to the Sewerage

Sector Guidance from time to time

The certificate issued under S.8.1, S.8.3 or
S.8.4 of the First Schedule

The documents published from time to time
by the sewerage undertakers whose areas
are wholly or mainly in England and which
have been accepted by Ofwat as meeting

the requirements of the Code

As defined in Section 219 of the Act

Shall comprise the Green Land and other
land (if any) on under in or through which

the Works are proposed to be executed

The Civil Engineering Specification and
other requirements specified by the DCG as
amended by any Local Practices permitted
under the DCG and specified in the Third
Schedule and subject to any further
technical requirements agreed by the
Undertaker and the Developer on matters

dealt with by the preceding documentation



1.28 Undertaker’s Rights

1.29 Vesting Declaration

1.30 Watercourse

1.31 Works

1.32 WRA

All rights exercised by the Developer and/or
granted to the Developer by the Owner
and/or the Adjoining Owner(s) in relation to
the construction use maintenance alteration
repair and replacement of the Works
together with rights relating to discharges
therefrom to any Watercourse and for the
avoidance of doubt any covenants that the
Developer is subject to shall have no effect

on the Undertaker

A written declaration signed on behalf of the
Undertaker vesting the Works in itself as

public Sewers or Public Lateral Drains

A watercourse as defined in Section 219 of
the Act but also including a canal pond or

lake

Subject to any alteration in accordance with
S.2 of the First Schedule this expression
shall mean all those Works being Sewers
Lateral Drains pumping stations and
Accessories and shall include valve
chambers overflow chambers outfall
structures and (where  appropriate)
balancing facilities as shown on the
Drawings and includes any part or parts of
the Works

The Water Resources Act 1991



INTERPRETATION

1.1

1.2

1.3

1.4

1.5

1.5.1

1.52

1.6.1

This Agreement is made under Section 104 of the Act

The Interpretation Act 1978 shall apply for the interpretation of this

Agreement as it applies to the interpretation of the Act of Parliament

If there is more than one person named as one of the parties then any
covenants agreements liabilities or statements made by that party shall

be deemed to be made by those persons jointly and severally

If there are no details shown against any one of the party definitions then

this Agreement shall be interpreted as if there was no such party

In the event of there being separate parties defined as “the Developer”

and “the Owner” then:

the obligations in Clause 2.1 of the Agreement and S.21 of the First
Schedule relating to matters of title or conveyancing shall be obligations

of the Owner and not of the Developer: and

in the event of default by the Developer in respect of any matter under
this Agreement the obligations of the Developer shall also become
obligations of the Owner and at the Undertaker's discretion may be
enforced against either the Developer or the Owner until this Agreement
is replaced by a further agreement entered into by the Owner and/or a
different Developer provided that these obligations shall only apply to
that part of the Green Land that they own

The provisions of this Agreement are personal to the parties hereto save
on the reconstruction or amalgamation of the Developer or on the
appointment of another person as Undertaker for the area including the
Site under the Act



1.7

This Agreement shall be governed in all respects by English Law

AGREEMENT

2.1

2.2

2.3

2.4

The provisions in the First and Third Schedule shall apply in respect of
the Works and all other matters therein contained as though the same

had been set out in full in this Agreement

In respect of any part of the Works to be constructed in the Green Land
the Owner (if any) hereby consents to the exercise by the Developer of
its rights under this Agreement and acknowledges that the Undertaker
shall be entitled to carry out the Undertaker’s Rights following issue of
the Vesting Declaration in addition to statutory rights that are exercised

by the Undertaker pursuant to the Act

If any of the Works are to be constructed within the Site but outside the
Green Land then the Adjoining Owner(s) shall join into this Agreement
solely for the purposes of acknowledging and consenting to the
arrangements herein expressed between the Developer and the
Undertaker For the avoidance of doubt the Adjoining Owner(s) shall
have no liability under the provisions of this Agreement in relation to the

construction and future maintenance or repair of the Works

The Developer warrants that it has sufficient rights in that part of the Site
that is outside the Green Land to enable the Works to be carried out
therein and to permit the use repair maintenance and discharge
therefrom to any Watercourse prior to the date of the Vesting Declaration
and to enable a valid and effectual declaration to be made in respect of
the Works

The Adjoining Owner(s) hereby consents and agrees to the
arrangements contained within this Agreement as far as they relate to
land in the ownership of the Adjoining Owner(s) and acknowledges that

the Undertaker shall be entitled to carry out the Undertaker's Rights



2.5

2.6

following issue of the Vesting Declaration in addition to statutory rights

that are exercised by the Undertaker pursuant to the Act

The Developer hereby confirms that the title of the Owner and the
Adjoining Owner(s) (if such parties have joined in this Agreement) have
been examined and establishes that the parts of the Site where the
Works are to be constructed are in their ownership at the date of this

Agreement

The Owner and the Adjoining Owner(s) acknowledge that the Works
during and after their construction and until the issue of the Vesting

Declaration belong to the Developer

The Developer shall immediately upon completion of the Works (but
without delaying whilst outfall connections to public Sewers or other
Works are completed) forward to the Undertaker accurate ‘'as
constructed' Drawings of the Works (including any agreed variations to

the original Drawings)

No statutory or common law rights and powers of the Undertaker or the

Developer shall be affected by this Agreement

Nothing in this Agreement is intended to confer on any third party
(whether referred to herein by name class description or otherwise) any

benefit or right to enforce a provision contained in this Agreement

All parties hereby consent to the supply to any person acting reasonably
who may request it, including but not be limited to any lender or
purchaser of land to be drained by means of the Works, a copy or

summary of this Agreement

If as part of the Works the Developer is proposing to construct Diverted

Sewers then the additional provisions of the Second Schedule shall

apply



8. If in connection with the Works the parties agree to carry out network
reinforcement at the cost and expense of the Undertaker the provisions

of the Sixth Schedule shall apply

9. The Developer or the Owner or the Adjoining Owner(s) if there are
parties so defined either own the freehold or the unexpired residue of
not less than 200 years of a leasehold term or in the case of the
Developer has sufficient interest in the Green Land or land adjoining the
Green Land within the Site to enable certain development in relation to
the same including the construction of the Works to serve the said

development

10.1 The Developer has sufficient rights in the Green Land to enable the
Works to be carried out and to permit the use repair maintenance and
discharge therefrom and into any Watercourse prior to the date of the
Vesting Declaration and to enable a valid and effectual declaration to be

made in respect of the Works

10.2 The Developer and the Owner (if any) hereby acknowledge that the
Undertaker shall be entitled to carry out the Undertaker's Rights

following issue of the Vesting Declaration

11.  The Developer and the Undertaker undertake and warrant that they will
carry out their respective obligations under this Agreement in
accordance with the Sewerage Sector Guidance and, for the avoidance

of doubt, the Procedures
12. In the event of a conflict between this Agreement and the Sewerage
Sector Guidance the provisions of this Agreement shall prevail and have

effect

EXECUTED by the parties hereto on the day and year first before written



FIRST SCHEDULE

(being provisions applicable to the Works)

Construction of Works

S.1

If the Developer proceeds with the Works it shall at its own
expense properly construct and complete them in accordance
with the Drawings and the Specification (and which Drawings and
Specification shall be deemed to be part of this Agreement) or as
varied by virtue of the powers contained in S.2 of this Schedule
and the statutory provisions for the time being relating to new
Sewers and to the reasonable satisfaction of the Undertaker in
the positions and to the extent shown within the Drawings and
indicated by coloured lines and symbols as to foul and surface

water sewers in accordance with Appendix VII of the DCG

Minor Variations

5.2

The Developer shall not vary the Works nor make any additional
connections not shown on the Drawings without first obtaining the

Undertaker's written consent

Consent to Discharge

8.3

8.3.1.1

In the case of a discharge from any part of the Works to controlled

waters as defined by the WRA the Developer shall:

before commencement of any Works make application for and
obtain any necessary consent to such discharge from the relevant
pollution control authority and if appropriate the relevant land
drainage authority and comply with the conditions relating to their
consent provided however that the Developer shall not agree to
conditions without the prior approval of the Undertaker (which

approval shall not be unreasonably withheld or delayed) and shall



5.3.1.2

S.3.2

S.3.3

S.3.4

if required by the Undertaker appeal against the same or any of
them within the period provided within the WRA for the lodging of

an appeal and

transfer the consent to discharge referred to in §.3.1.1 to the
Undertaker immediately prior to the issue of the Vesting

Declaration or as soon as reasonably practicable thereafter.

If any part of the Works is intended to discharge into any
Watercourse which is owned by or comprises part of the
undertaking of a Navigation Authority (as defined in the WRA)
(otherwise than a natural Watercourse and whether the same is
navigable or not) the Developer shall before the commencement
of any of the Works which would drain to such Watercourse obtain
the consent of the Navigation Authority to such discharge but shall
not agree to any conditions relative to such consent without the

prior approval of the Undertaker

In the case of a discharge to an estuary or coastal waters the
Developer shall before the commencement of any of the Works

obtain requisite consents or approvals

If the Works are to discharge to land (including any Watercourse)
owned by any of the Undertakings listed in Schedule 13 Part 1 of
the Act the conditions referred to in S.3.2 above shall (so far as

the context admits) apply to the Works

Notification of Intended Commencement

S.4

The Developer shall give the Undertaker at least seven Days’
written notice of the date on which it intends to commence the
Works and shall with such notice submit to the Undertaker for
inspection such plans Drawings and other design or working

Drawings not previously submitted to the Undertaker and which



S.4.1

S.4.2

S4.3

relate to the carrying out of the Works as the Undertaker may

require and shall not commence construction until

the Developer has completed this Agreement (unless otherwise
agreed with the Undertaker) and supplied to the Undertaker a
copy of the relevant form relating to the registration of the Site for

CDM purposes and

the Site has been inspected by the Undertaker (which the
Undertaker agrees to perform within fourteen Days of the receipt

of the notice under S.4 above)

Notwithstanding S4.2, the Developer may commence Works
following the expiry of such fourteen Day period if the Undertaker
has failed to carry out the inspection specified in S4.2 within that

period

Period of Construction

S.5

The Developer shall construct and complete the works within the
Period of Construction and all parts of the Works including all
outfalls and all connections to existing public Sewers shall be
completed and in working order before any foul or surface water
drainage is discharged from any building or property served by
the Works provided always that if the Developer shall fail to
construct and complete the Works within the Period of
Construction the Developer shall comply with any revised
standards for any part of the Works which have been notified to

the Developer in writing by the Undertaker

Building over



S.6

Backfilling

S.7.1

8.7.2

S.7.3

S5.7.4

S5.7.41

The Developer shall not build plant or place anything over or
within three metres measured horizontally from the centre line of
any Sewer or Lateral Drain which are to be included in the Vesting
Declaration (or such other distance as may be reasonably
specified by the Undertaker) without the written consent of the
Undertaker provided that consent shall be deemed to be refused
if consent is not given within ten Days provided also that this
condition shall not apply to anything shown on the Drawings or

the Layout Plan within the Protected Strip

The Developer shall notify the Undertaker before covering up any
part of the Works

Upon receiving such notice the Undertaker shall if it thinks fit
arrange with the Developer to inspect the Works and such

inspection being on reasonable notice to the Developer

If the Developer fails to give notice under S.7.1 or fails to comply
with arrangements under S.7.2 it shall be liable for the full cost of
reopening the Works even if the same are found to comply with

this Agreement

Provided notice is given under S.7.1 if the Undertaker fails to
comply with arrangements under S.7.2 (unless prevented from so
doing because of circumstances beyond its control) the

Developer may cover in the Works

Without prejudice to S.7.1 to S.7.4 inclusive the Developer shall
at any time if requested to do so by the Undertaker in writing open

up the Works for inspection



5.74.2

S.7.5

If the Developer fails to comply with such request within any time
limit specified by the Undertaker the Undertaker may open up the
Works and then if any part of the Works are found not to comply
with the terms of this Agreement the Developer shall repay to the
Undertaker on demand all reasonable costs the Undertaker
incurs in opening up and re-covering the Works but in any other
case and provided due notice has been given the costs of opening
up the Works shall be borne by the Undertaker

For the avoidance of doubt the provisions of S.10 (relating to
access to the Works) are to be read in conjunction with this

paragraph

Provisional and Final Certificates

S.8.1

5.8.2

S.8.2.1

5.8.2.2

S.8.2.3

S5.8.2.4

If following inspection of the Works pursuant to the Procedures,
the Undertaker is of the opinion that the Works have been
completed (including all outstanding remedial works) in
accordance with this Agreement it shall within 7 Days of the

inspection issue a certificate to the Developer to that effect

The Works shall be deemed completed when:

they have been substantially constructed in accordance with this

Agreement; and

a majority of the premises within the Green Land and intended to

be served by the Works are occupied; and
all necessary connections or other things have been made or
done whereby such occupied premises may be properly drained:;

and

the Developer has supplied to the Undertaker:



(b)

(c)

5.8.3

S.8.4

S.8.5

S.8.6

S.8.6.1

two full sets of ‘as constructed’ Drawings and sections showing
the completed Works and Sewers by lines colours and symbols

in accordance with Appendix VII of the DCG and

two sets (or more if requested) of operating

instructions/maintenance manuals for any pumping station

two sets of any information reasonably required under any Local
Practice or Undertaker technical requirements relating to

particular types of surface water Sewer

If requested by the Developer the Undertaker may at its discretion
issue one or more certificates in respect of any substantial part or

parts of the Works that have been completed to its satisfaction

The Undertaker may issue a Provisional Certificate when it

considers it appropriate or if requested to do so by the Developer

The Undertaker may issue a Provisional Certificate subject to
conditions which must be discharged before the Works are vested

as public Sewers

Where in a certificate issued under S.8.1 the Undertaker identifies
in writing to the Developer remedial work required to be carried
out so that the Works comply with the requirements of this
Agreement and by the expiry of six months from the date on which
the Developer receives the remedial works’ notice the Developer

has failed to carry out such remedial work

the Undertaker may issue notice to complete the Works within a
reasonable period, not exceeding six months specifying the areas

of non-compliance with the requirements of this Agreement



5.8.6.2

S.8.6.3

S5.8.6.4

5.8.6.5

5.8.7

S.8.8

S.8.9

the costs of such work shall be borne by the Developer

The Developer will confirm in writing once the works have been

completed

if within the period referred to in S.8.6.1 the works have not been
carried out to the reasonable satisfaction of the Undertaker the

Undertaker shall so inform the Surety

following the giving of such notice to the Surety the Undertaker
may carry out the necessary remedial works and the Developer
and Surety shall be liable for the reasonable costs so incurred by
the Undertaker

Any notice from the Undertaker under S.8.6 shall be provided to

the Surety at the time it is provided to the Developer

The Developer shall notify the Undertaker immediately on
completion of any works carried out to remedy defects identified
under S.8.6

The Undertaker shall not be obliged to release any Surety from
its liabilities under this Agreement or to repay any Deposited Sum
in full as the case may be until the happening of the vesting and

transfer referred to in S.17.3

Maintenance Period

S.9

During the Maintenance Period the Developer shall at its own
expense maintain repair and otherwise keep the Works in good
working order and repair to the reasonable satisfaction of the
Undertaker unless the Undertaker shall declare that any required

maintenance and/or repair is an emergency in which case the



Developer shall carry out the said maintenance and/or repair

immediately

Access to the Works and consequences of inspections

S.10.1

S.10.2

The Developer shall arrange for the Undertaker to have access
to the Works and the Site at all reasonable times and in particular
shall at its own cost provide all relevant plant equipment (including
safety equipment) signing guarding lighting and personnel whilst
the Undertaker is on the Site for the purpose of carrying out

inspections under this Agreement

Following an inspection under this agreement, the Undertaker
may make recommendations to the Developer as to the design or
construction of the Works but no such recommendations shall
affect the obligations of the Developer under this agreement or
limit the rights of the Undertaker under S.8.1 and S.12.1 or

otherwise

Undertaker’s Right to Repair

5.11

If at any time before the issue of the Final Certificate the
Developer shall fail to construct and maintain the Works in
accordance with this Agreement the Undertaker shall (as agent
of the Developer) be entitled at its entire discretion to construct
complete make good and maintain such part or parts of the Works
as may be necessary in the opinion of the Undertaker after first
giving not less than ten Days’ notice in writing to the Developer
(unless the Undertaker declares that any required construction
and/or maintenance is an emergency in which case the
Undertaker may carry out the said construction and/or

maintenance immediately) and the Surety of such intention and



the Developer shall upon demand pay to the Undertaker the cost
thereof including the necessary cost of the preparation and
service of such notices and of necessary administration as
certified by the Undertaker including professional fees and other

expenses reasonably and properly incurred

Final Certificate

S.12.1

S.12.1.1

§.121.2

The Undertaker shall (subject to the Developer complying with the
terms of this Agreement and to the terms of the proviso
immediately below) and following a final inspection arranged in
accordance with the Procedures within twelve months of the date
of the Provisional Certificate or if later the date on which defects
notified by the Undertaker under S8.6 have been remedied issue
a Final Certificate but the Undertaker shall not be required to
issue such a certificate until the Developer has proved to the
Undertaker that it owns or has sufficient rights in the Site to enable
the vesting of the Works to take place and the Undertaker is
satisfied that:

the Works have been constructed and completed in accordance
with the Drawings and the Specification to its reasonable
satisfaction and have been maintained by the Developer during
the Maintenance Period and any defects or damage arising or
work required in connection with the Works during that period and
prior to the date of the Final Certificate have been made good by
the Developer to the reasonable satisfaction of the Undertaker
and that

(@) no building or structure save as permitted in S.6 of this
Schedule has been erected within the Protected Strip or on or over
land within three metres of any part of the Works not falling within
the Protected Strip (or such other distance as may be reasonably

specified by the Undertaker in respect thereof) measured



S.121.3

S.12.1.4

51215

S5.12.2

8.12.241

812.2.2

S.12.3

8.12.3.1

horizontally from the centreline of any such Works without the
written consent of the Undertaker and (b) access to any part of the
Works with or without vehicles plant or equipment is not
obstructed and that

where any part of the Works is shown in the Drawings discharging
to an existing public Sewer that part of the Works has been
connected properly and directly and in the manner shown in the

Drawings to a Sewer having the status of a public Sewer and that

where any part of the Works is shown in the Drawings discharging
to a Watercourse that part does discharge properly and directly to
the Watercourse in the manner shown in the Drawings and in

accordance with any necessary consents or approvals and that

the Developer has complied with all requirements of the
Undertaker in pursuance of Clause 2 of the Agreement and S.3
S.19 and S.21 of this Schedule

The Undertaker shall not be obliged to issue a Final Certificate

while:

any dispute exists between the Developer and any third party

concerning the Works; or

any connection remains whereby surface water or groundwater
may enter a foul water Sewer or foul water may enter a surface

water Sewer

In order that a Final Certificate may be issued in respect of the
Works:

the Developer shall previously supply to the Undertaker the

relevant section (relating to drainage) of the CDM Heath and



5.12.3.2

5.12.3.2.1

5.12.3.2.2

S.12.4

S.12.5

S5.12.6

Safety File

the Undertaker shall within twenty-one Days after any inspection
of the Works made during the Maintenance Period advise the
Developer in writing of any defects or damage arising or work
required in connection with the Works needing rectification or
completion before the issue of the said Final Certificate provided

however that:

if the said plans and sections or records provided by virtue of
S.8.2.4 do not adequately and accurately show the Works to the
reasonable satisfaction of the Undertaker it may require the
Developer to provide at the Developer's own cost corrected plans

and sections or records (as the case may be);

the Undertaker shall be under no duty to issue the Final Certificate
until it is satisfied that the Developer has complied with S.12.3.1

Notwithstanding the provisions of this paragraph the Undertaker
shall not be obliged to issue the Final Certificate until all
intervening private Sewers which link the Works to the receiving

public sewerage system are themselves public Sewers

For the avoidance of doubt the provisions of this Schedule in
relation to maintenance or repair of the Works whether by the
Developer or otherwise shall apply until the issue of the Final
Certificate even though such issuing may be delayed by the

preceding sub-paragraph

Where following a notice given under S.8.3 no remedial works are
identified under S.8.6, the Undertaker shall effect vesting under
S.13 within twelve months from the date of the Provisional
Certificate, subject to the fulfilment of the other requirements of
this S.12



Vesting Certificate

S.13

The Undertaker shall within seven Days after the issue of the Final
Certificate issue a certificate of vesting of the Works in itself in
circumstances where the Final Certificate does not itself vest the

Sewers in the Undertaker

No Duty to Developer

S.14

Nothing in this Agreement shall imply any obligation on the part of
the Undertaker to the Developer or to any other person to ensure
that the Works or any part or parts of the same are properly

constructed

Indemnity to Undertaker by Developer

S.15

The Developer indemnifies the Undertaker against all actions
costs claims and demands which may be made against them
jointly or separately in connection with the construction and
completion of the Works and those matters referred to in Clauses
2 and 10 and Paragraph S.21.1.1 of the First Schedule of this
Agreement provided that the said actions costs claims or
demands shall have arisen not later than the vesting of the Works
in the Undertaker unless those actions costs claims or demands
relate to the ownership of the Site and provided further that the
said actions, costs, claims or demands are not a result of the
Undertaker's actions or omissions, and the Undertaker shall not
accept or settle any claim without the Developer’s written consent

(such consent not to be unreasonably withheld nor delayed).

Bankruptcy etc of Developer



S.16

If the Developer shall fail to perform any of the conditions
contained in this Agreement to be performed or observed by the
Developer or shall be adjudicated bankrupt or shall go into
receivership or liquidation voluntarily or otherwise or shall execute
a deed of assignment or arrangement for the benefit of or
otherwise compound with its creditors (except for the purpose of
re-construction or amalgamation) the Undertaker may without
prejudice to its other rights remedies and powers against the
Developer for such non-performance or non-observance by notice
in writing to the Developer and Surety (where applicable)
terminate this Agreement and upon such notice being served this
Agreement shall immediately terminate but without prejudice
however to the obligations of the Surety to the Undertaker under
S.17 of this Schedule and of the Developer to the Undertaker
under S.20 and S.21 of this Schedule and of the rights of the
Undertaker under S.11 of this Schedule

Obligation of Surety (where Party to the Agreement)

S.17.1

5:.17.2

In consideration of the Undertaker entering into this Agreement
with the Developer the Surety as a principal indemnifies the
Undertaker in respect of any expenditure which the Undertaker
may reasonably incur in accordance with this Agreement by
reason of the failure of the Developer to observe or perform in full
its obligations according to this Agreement whether or not this
Agreement has been terminated or disclaimed but the obligations
of the Surety shall in no circumstances exceed the Financial Limit
to which the Surety and its successors and assigns under this

Agreement now bind themselves to the Undertaker

The amount of any such expenditure shall be that certified by the

Undertaker as having been reasonably incurred



S.17.3

Disputes

5.18.1

S.18.2

The Surety shall be discharged or released from its obligations
under this Paragraph when the Works are vested in the
Undertaker and subject to the Developer having secured in favour
of the Undertaker such transfers of land together with the rights
referred to in S.21 of this Schedule as may have been required
by the Undertaker but the Surety shall not be discharged or
released from such obligations by any determination or
disclaimer of this Agreement or by any arrangement between the
Developer and the Undertaker or by any alteration in the
obligations of the Developer or by the execution of any amended
extra or substituted Works authorised by virtue of S.2 of this
Schedule or by any forbearance whether as to payment
performance time or otherwise whether made with or without the

assent of the Surety

All questions, disputes, claims or differences which may arise at
any time in relation to this Agreement (the distance or distances
specified in S.6 and S.12.1.2 of this Schedule and the decision of
the Undertaker in S.8.3 of this Schedule excepted or the costs of
any work carried out pursuant to S.11 of this Schedule also
excepted) shall be resolved in accordance with the procedures
set out in Fifth Schedule

Failing resolution of the dispute, claim or proceeding under this
clause S.18 and the Fifth Schedule, the matter may be referred

to the exclusive jurisdiction of the English Courts

Notices and contact information

S.19.1

Any notice to be served on or Drawings to be supplied or

submitted to the Undertaker shall be delivered or posted to the



S.19.2

Fees

S.20.1

5.20.1.1

5.20.1.2

5:20.1.3

S.20.2

Undertaker's registered office or other address as may be notified
from time to time and any notices to be served on the Developer
may be delivered or posted by pre-paid letter to its last known
address (or being a limited company to its registered office or to
its last known registered or head office) or place of business and
any notice to be served on the Surety may be delivered at or

posted to its registered or head office for the time being

For the purposes of day to day operations and contract
management, the Parties nominate their respective
representatives named in the Fifth Schedule as the persons to be

contacted.

The Undertaker acknowledges receipt of the following sums:

the cost of the preparation and completion of the Agreement and

appropriate copies thereof; and

the Inspection Fees being the fees incurred by the Undertaker for
the technical examination and processing of the initial submission
by the Developer of plans Drawings and other design or working
Drawings whereby the Works are proposed to be constructed and
for inspection by the Undertaker of the execution of the Works
(which may include a survey by closed-circuit television (CCTV)

and/or other internal survey methods)

the Deposited Sum

The Developer shall on demand pay to the Undertaker:



S.20.2.1

S5.20.2.2

S5.20.2.3

S.20.2.4

any additional fees arising from CCTV or other internal resurveys
associated sewer cleansing and Site visits essential to recheck

sub-standard work;

any additional Inspection Fees in respect of Lateral Drains that are
proposed for adoption and which were not constructed at the
same time as the Sewers in the Green Land,;

any fees and disbursements pursuant to S.21 of this Schedule;

VAT upon any payments referred to in this Agreement if the same

is properly payable thereon

Transfer of Land and Maintenance Arrangements and VAT

S.21.1

S.21.11

The Developer shall before the Works are vested in the
Undertaker at the request of the Undertaker execute or secure the
execution (at no cost to the Undertaker whether by way of
consideration costs or dishursements whether such costs or
disbursements be incurred by the Undertaker or by any other
party) of:

a transfer to the Undertaker transferring to the Undertaker (if so
required by the Undertaker) the title absolute free from any
covenant easement exception reservation (other than a
reservation of rights necessary for the Developer to maintain the
Works until the issue of the Vesting Declaration) or other
incumbrance of the land forming the sites of pumping stations
outfall structures or of any balancing facilities (excluding above
ground balancing facilities that do not form part of the Works) that
form part of the Works together in each case with all rights
necessary to gain access thereto with vehicles and the transfer

deed shall contain the following agreement and declaration



5.21.1.2

8.21.1.3

5.21.2

together with the covenant and indemnity in the form shown

below:

“It is hereby agreed and declared that this Transfer of the Property
shall not vest in the Undertaker the Works (as defined in the
related sewer adoption Agreement) until the same are

subsequently vested in the Undertaker".

“The Transferor covenants with the Transferee that until such time
as the Sewers are vested in the Undertaker pursuant to Section
104 of the Water Industry Act 1991 it will indemnify the Transferee
from and against all actions costs claims demands proceedings
and expenses whatsoever in respect of the use and occupation of

the Property or the presence of the Sewers"

Note: “the Sewers” to be defined as "any Sewers pumping station

or Accessories thereto on over or under the Property”

adequate administrative arrangements agreed in writing by the
Undertaker for the maintenance and permanence of any

balancing facility which is not to be vested in the Undertaker

a Deed of Grant of easement incorporating the rights and
covenants contained in the Fourth Schedule hereto in the event
that the Undertaker considers it reasonably necessary and
appropriate for the future protection of the Works and any
discharges therefrom to any Watercourse or any balancing facility

which is not to be vested in the Undertaker

The Undertaker hereby agrees to pay to the Developer an amount
equal to any Value Added Tax ("VAT") to which the Developer
becomes properly accountable by virtue of those Works to be

vested in the Undertaker (if and insofar as such vesting is a



'supply’ for VAT purposes) provided however that the Developer
shall have submitted to the Undertaker a VAT-only invoice in
respect of the same and a copy of the Vesting Declaration issued
to it by virtue of S.13

Obligation in respect of the Deposited Sum

S.22.1

§i22.2

5.22.3

If the Developer shall fail to observe or perform any of his
obligations according to this Agreement the Developer will pay to
the Undertaker any expenditure which the Undertaker may
reasonably incur in accordance with this Agreement by reason of

the failure of the Developer aforesaid

The amount of any such expenditure shall be that certified by the

Engineer as having been reasonably incurred

In the event of non-payment by the Developer within a period of
fourteen days after demand of any amount payable to the
Undertaker under this Agreement the Undertaker shall without
prejudice to the obligation of the Developer under Clause S.22.1
have the right to appropriate out of the Deposited Sum any such

amount or the balance thereof remaining unpaid

Repayment of the Deposited Sum/Release of Surety

85.23.1

The Undertaker shall upon vesting of the Works and subject to
the Developer having secured in favour of the Undertaker such
transfers of land together with the rights referred to in S.21 of this
Schedule as may have been required by the Undertaker repay to
the Developer the Deposited Sum or the balance thereof

remaining in its hands



SECOND SCHEDULE
(Provisions applying to Diverted sewers or public Lateral Drains under

Clause 7 of the Agreement: Optional Clauses)

Diverted Sewers

1. The Developer shall construct the Diverted Sewers in accordance

with the provisions of the First Schedule of this Agreement

2. Prior to the commencement of the construction of the Diverted
Sewers the Developer shall provide a method statement for
approval by the Engineer together with payment of the Cash
Deposit which is calculated to be one hundred per cent of the

estimated construction costs of the Diverted Sewers

3. Upon issue of the Provisional Certificate for the Diverted Sewers
in accordance with S.8 of the First Schedule the Diverted Sewers
shall in pursuance of the powers conferred on the Undertaker by
the Act vest in the Undertaker as public Sewers or public Lateral
Drains PROVIDED THAT the diversion of flows from the existing
public Sewers or public Lateral Drains into the Diverted Sewers
shall not be permitted until the necessary and relevant provisions
of this Agreement have been complied with and the decision of
the Undertaker in this respect shall be final and conclusive The
Undertaker shall return eighty per cent of the Cash Deposit to the
Developer when the Diverted Sewers are vested in the
Undertaker

4, Until the issue of the Final Certificate for the Diverted Sewers in
accordance with S.8 of the First Schedule if the Developer fails to
carry out the provisions of S.9 of the First Schedule then the
Undertaker may deduct from the balance of the Cash Deposit
such costs as are reasonably incurred by the Undertaker in

carrying out those provisions in place of the Developer



7.1

.2

S.8.2.2 and S.8.2.3 and the references to vesting in S.13 of the
First Schedule shall not apply to the Diverted Sewers

The balance of the Cash Deposit shall be repaid to the Developer
upon issue of the Final Certificate following the deduction of any
amounts due to the Undertaker in accordance with the provisions
of Paragraph 4 above PROVIDED THAT if any part of the
Diverted Sewers shall have been constructed in public highway
then five per cent of the Cash Deposit shall be retained for a
period of two years from the date of the issue of the Final
Certificate and if the Developer fails to comply with the provisions
of the New Roads and Street Works Act 1991 in relation to the
Diverted Sewers then the Undertaker may deduct from the
remainder of the Cash Deposit such costs as are incurred by the
Undertaker in carrying out those provisions in place of the
Developer and at the end of the said two-year period the
remaining balance of the Cash Deposit shall be repaid to the
Developer following the deduction of any amounts due to the
Undertaker

Until the issue of the Final Certificate if by reason or in
consequence of the construction or failure of the Diverted Sewers
or any subsidence resulting from any of those Works any damage
shall be caused to any land or property or there is any interruption
in any service provided by the Undertaker the Developer shall
repay the cost reasonably incurred by the Undertaker in making

good such damage or restoring the service and shall:

make reasonable compensation to the Undertaker for any loss

sustained by it; and

indemnify the Undertaker against all claims demands

proceedings costs damages and expenses which may be made



or taken against or recovered from or incurred by the Undertaker

by reason or in consequence of any such damage or interruption

8. The use of the existing public Sewers or public Lateral Drains that
are being replaced by the Diverted Sewers shall be abandoned
in accordance with the method statement referred to in paragraph
2 hereof and discontinued and prohibited in accordance with

Section 116 of the Act upon issue of the Provisional Certificate

THIRD SCHEDULE

Provisions relating to permitted Local Practices

7 IWNL ADDENDUM ‘IWNL Adoptable Pumping Station Design

Guide’ in relation to the Pumping Station Specification

2 (The Undertaker's Name) ADDENDA relating to easements,

fransfers or SuDS documentation

FOURTH SCHEDULE
Rights and Covenants to be Incorporated in a Deed of Grant of

Easement pursuant to S.21.1.3 of the First Schedule

The following shall be incorporated into a Deed of Grant made between the
Owner of the Protected Strip (“The Grantor”) and the Undertaker in addition to
any rights granted to the Owner by the Deed:

Definitions

“the Undertaker” means Independent Water Networks Ltd and its
successors in title

“the Apparatus” means the foul and/or surface water Sewers Lateral

Drains and any Accessories thereto as defined by



“‘Accessories”

“the Protected Strip”

“the Dominant Tenement”

Rights

Section 219 of the Water Industry Act 1991 as are
within the Protected Strip defined below

As defined in Section 219 of the Act

means that strip of land being 6 metres wide shown
on the plan (being the plan annexed hereto and
numbered ........ ) and thereon coloured yellow and
(unless the contrary shall be stipulated or be clear
from the plan) the Protected Strip shall lie one half

to each side of the centreline of the Apparatus

means the undertaking of the Undertaker within its
area as particularised in the Undertaker's
"Instrument of Appointment" as a Sewerage
Undertaker and taking effect under the Water Act
1989 and the properties and rights forming part

thereof

Subject to the Undertaker making good so far as is reasonably practicable or

paying proper compensation for any damage not made good and to the

Undertaker indemnifying

the Grantor from and against all rates taxes

impositions and outgoings of an annual or recurring nature claims demands

proceedings damages losses costs charges and expenses arising out of the

exercise of the Rights the Grantor hereby grants with full title guarantee the

following perpetual rights ("the Rights") to the Undertaker for the benefit of the

Dominant Tenement and each and every part thereof:

(a) The right of having retaining using inspecting the condition of

reconstructing replacing relaying altering enlarging maintaining cleansing

repairing conducting and managing the Apparatus in through under over

or upon the Protected Strip (being the servient tenement) together with the



()

(d)

right of having and enjoying the free flow and passage of water with or
without other matter of any kind whatsoever through and by means of the
Apparatus as existing from time to time in through under over or upon the
Protected Strip and to discharge from the Apparatus into any canal pond
lake or Watercourse (as defined in section 219(1) of the Water Industry
Act 1991) within or adjacent to the Protected Strip in compliance with the
terms of any statutory consent granted in relation thereto and to increase
or decrease such discharge and for such discharge to flow along and
within the said canal pond lake or Watercourse and the right at any time

to take samples of such discharge

For the purposes hereof and in particular for the purposes mentioned in
Paragraph (a) of this Schedule (and for similar purposes in relation to any
connected length of pipes or works incidental thereto) the right at any time
and at all times in the day or night-time with or without vehicles plant
machinery servants contractors and others and all necessary materials to
enter upon and pass and re-pass along the Protected Strip by a route within
the same or by such (if any) other convenient route from a public highway
as the Undertaker shall with the approval of the Grantor (which shall not be
unreasonably withheld or delayed) from time to time require doing and
occasioning no unreasonable damage thereto or to the Grantor's adjoining

land

The right of erecting on or near the Protected Strip and maintaining any
necessary markers indicating the Protected Strip or the position of the
Apparatus provided the same are not erected in such a position as to

unreasonably affect the beneficial use of the Protected Strip

The right in exercising the Rights to make all necessary excavations and
to tip soil on land immediately adjoining such excavations as shall be

necessary or desirable in relation to the exercise of the Rights



(e) The right of fencing or severing off such part of the Protected Strip from
the adjoining and adjacent land of the Grantor as shall be necessary and

for so long as may be necessary during the exercise of the Rights

(f) The right of support for the Apparatus from the subjacent and adjacent

land and soil including minerals of the Grantor

(g) The right to remove all or any trees and shrubs growing in the Protected

Strip and any walls hedges and fences thereon

Covenants

The Grantor to the intent that the burden of this covenant may run with the
Protected Strip and so as to bind (so far as practicable) the same into
whosesoever hands the same may come and every part thereof and to benefit
and protect the Apparatus and the Dominant Tenement and each and every
part thereof capable of being so benefited or protected but not so as to render
the Grantor personally liable for any breach of covenant committed after the
Grantor has parted with all interest in the land in respect of which such breach
shall occur hereby covenants with the Undertaker to observe and perform the

following covenants:

1. Not to use or permit or knowingly suffer to be used the Protected Strip
or any adjoining or adjacent land of the Grantor for any purpose that

may:

1.1 endanger injure or damage the Apparatus or render access thereto more

difficult or expensive
1.2  adversely affect the quality of water or other matter therein or free flow
and passage thereof or means of communication along or through the

same

2 Without prejudice to the generality of the foregoing:-



2.1

2.2

23

2.4

2.5

2.6

not to erect construct or place any building wall or other structure or
erection or any work of any kind whether permanent or temporary
PROVIDED ALWAYS that this covenant shall not be deemed to prevent
the erection of boundary or other fences which are of an easily-

removable character

not to withdraw support from the Apparatus or from the Protected Strip

not to undertake or cause or permit to be undertaken any piling or

percussive Works within the Protected Strip

not to alter the ground levels within the Protected Strip

not to plant or cause or permit to be planted any trees or shrubs in the
Protected Strip

not to construct or lay or cause or permit construction or laying of any
street road pipe duct or cable across the Apparatus at an angle of less
than forty-five degrees formed by the Apparatus and the street road pipe
duct or cable provided that this prohibition shall not apply to an existing

street road pipe duct or cable

To advise any tenant for the time being of the Protected Strip of the
existence of the Apparatus and of this Deed and its contents insofar as
the same relate to the tenant's occupancy and enjoyment of the
Protected Strip

The Undertaker shall have the benefit of the right to enforce these Rights
and Covenants pursuant to The Contracts (Rights of Third Parties) Act
1999



Notwithstanding the earlier exercise of the Rights or earlier enforcement
of the Covenants the Apparatus shall not vest in the Undertaker until it
has issued a Vesting Declaration vesting the Apparatus in itself pursuant
to Section 102 of the Water Industry Act 1991

FIFTH SCHEDULE

Dispute Resolution Procedure

Name Position Email/Phone

Owner (1) Francis Technical | francis.dickinson@bellway.co.uk

Representative | Michael Director

Dickinson

Representative | James Director

Cowley

Undertaker | (1) Representative | Kaylass IWNL Head | Kaylass.ramlagan@iwnl.co.uk

Ramlagan of Water and
Wastewater

Assets

(2) Senior Charlie IWNL Water | Charlie.Thackeray@iwnl.co.uk

Representative Thackeray Director

1.2

1.3

1.4

General Principles

Paragraph references are to references in this Schedule unless stated

otherwise

The procedure set out in this Schedule (the “Dispute Resolution
Procedure”) shall apply to any dispute, claim or difference (“Dispute”)

between the Parties arising out of or relating to this Agreement

This Dispute Resolution Procedure sets out the intention of the Parties
to act in a collaborative manner and in a spirit of partnership in seeking

to resolve disputes at the earliest stage possible. Itis therefore accepted

(2) Senior Simon Finance | simon.cowley@bellway.co.uk




by the Parties that this procedure shall only apply after the application of
the redress procedures set out in the Sewerage Sector Guidance. For
the avoidance of doubt, any monies recovered by the Developer
pursuant to these procedures shall be deducted from any sums awarded
under the Dispute Resolution Procedure or in court proceedings
subsequent to the operation of this procedure where those monies relate
to the same set of circumstances giving rise to the dispute being dealt

with under the Dispute Resolution Procedure

1.5 Unless otherwise agreed, all negotiations connected with the Dispute
shall be in confidence and without prejudice to the rights of the Parties
in any future proceedings. If at any point the Parties reach agreement on
the resolution of a Dispute or any part of a Dispute, it shall be set out in
writing and signed by the authorised representatives of both Parties.
Such resolution shall from that point on be binding on the Parties and

may be referred to as evidence of their agreement

1.6 Changes to the details of the Parties authorised representatives must be
notified, in writing to all Parties within 48 hours of any change taking
effect

Notice

2.1 If a dispute (“Dispute”) arises, the Party who wishes to raise it (“the
Claiming Party”) must give notice (“a Dispute Notice”) to the other Party
or Parties (“the Responding Party”) as soon as reasonably possible after
becoming aware of the circumstances giving rise to the Dispute

2.2 The Dispute Notice must specify in reasonable detail:

(@)  the relevant facts giving rise to the Dispute;

(b) any contractual obligation or other applicable legal duty which the

Claiming Party asserts has been or will be breached; and



()

the remedy or action requested by the Claiming Party

Negotiation

3.1

3.2

3.3

3.4

If a Dispute arises between the Parties at any time, such Dispute shall
first be referred to the Parties’ Representatives named in this Schedule.
The Parties’ Representatives shall meet without prejudice within 5 Days’
of receipt of the Dispute Notice by the Responding Party and they shall

attempt in good faith to resolve such Dispute

Any decision jointly made by the Representatives shall be final and
binding unless the Parties otherwise agree, once it has been recorded
in writing and signed by each Representative in accordance with

paragraph 1.4

Subject to paragraph 3.1, if the Representatives have failed to resolve
any Dispute within 10 Days’ of receipt of the Dispute Notice by the
Responding Party, the dispute shall be referred to the Parties’ Senior
Representatives who shall within 5 Days’ of the Dispute being referred
to them, meet without prejudice and attempt in good faith to resolve such

Dispute

Any decision jointly made by the Senior Representatives shall be final
and binding unless the Parties otherwise agree, once it has been
recorded in writing and signed by each Senior Representative in

accordance with paragraph 1.4

Mediation

4.1

If the Dispute cannot be resolved by negotiation, the Dispute shall be
referred to Mediation pursuant to the procedure set out below unless any
Party, acting reasonably, considers that the Dispute is not suitable for

mediation



4.2

4.3

(@)

4.4

For the avoidance of doubt, nothing in this Schedule shall be taken to
exclude or limit the rights of any Party to make such applications
(including but not limited to applications as to costs) as it sees fit in any
proceedings, relating to the conduct of the other Party and in particular,

any decision made under paragraph 4.1 above

The procedure for mediation and consequential provisions relating to

mediation are as follows:

a neutral mediator (“the Mediator”) shall be chosen by agreement
between the Parties or, if they are unable to agree upon a Mediator
within 10 Days after a request from one Party to the other or if the
Mediator agreed upon is unable or unwilling to act, either Party may
apply to the Centre for Effective Dispute Resolutior\l‘ and Mediation
(CEDR) to appoint a Mediator and the mediation shall be conducted in
accordance with the rules and procedures of the CEDR. If the CEDR is
unable or unwilling to nominate a Mediator then any Party may (subject
to obtaining the consent of the other(s)) approach an alternative

reputable mediation body;

the Parties shall within 10 Days of the Mediator’s appointment meet with
the Mediator to discuss and agree a programme for the exchange of all
relevant information and the procedure to be adopted for the mediation.
Either Party may ask the Mediator to give guidance on a suitable

programme for information exchange and/or mediation procedure

If Mediation fails to achieve a resolution of the dispute or any part of it,
any Party may ask the Mediator to provide a non-binding but informative
opinion in writing. Such an opinion shall be provided on a without
prejudice basis and shall not be used in evidence in any proceedings

relating to the Dispute without the prior written consent of the other(s)



EXECUTED as a DEED by BELLWAY HOMES LIMITED acting by its duly
appointed Attorneys pursuant to a power of attorney granted on 1

October 2024, in the presence of:

Attorney (1)
Name: f/ L G (N

Bellway House
Bury Street, Ruislip

Address: .......

\
MBS o AI Tﬂ fu&{' .............
Signature:..@Q\w.) .................
Witness

~ Bury Street, Ruislip
Occupation:.. \iddlesex; A4 7SD
Techaicol decretor:
EXECUTED by INDEPENDENT WATER NETWORKS LIMITED

(UNDERTAKER)
acting by:



Director QV\)\/\/LPJ\
Co I PAKEYLAY

Witness M
ég.‘ﬂtm ICulmrA s

Witness job title aSdeweder %‘m

Witness address  Diriscl| BwilCll'Aj I

Fllow Hwed,
(wdidd,

CFI0 4BP



1. Where this drawing has been issued in electronic .dwg format, it has
been done so in good faith. JNP Group do not take any
responsibility for any inaccuracies in the electronic data, which
should be checked against the paper (or .pdf) drawing issue. Any
apparent discrepancies should be immediately reported to JNP
Group. The electronic .dwg file should not be assumed to be to scale
and should not be used for ‘overlaying', setting out or checking of any
third party information. All dimensions should be taken from the
paper (or .pdf) version of the drawing. Electronic drawings may
contain third party information. JNP Group take no responsibility for
this information, which should be checked against the originators
paper drawing(s).

2. All dimensions are millimetres (mm), and levels are in metres (m)
unless noted otherwise and should be checked on site prior to
construction/fabrication.

3. Do not scale from this drawing. Only figured dimensions are to be
relied upon. Don't hesitate to get in touch with JNP Group if
additional information is required.

4. Any discrepancies between drawings of different scales and between
adopiea Dy IV drawings and specifications. where appropriate. to be reported to
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