RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B	BAR BENDING SCHEDULE			
Project No :	134215	Drg No.	DR-S-1118	1 OF 5	Rev C1
Schedule Title :	RC DETAILS GROUND BEAM	Date Prepared	Drawn	Checked	
	Plots - 274-277	17.05.2023	MKM	SSP	

Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Pargeter	02	H 10	1	208	208	1675	51	400	350	(130)	(130)		214.963	
	03	H 16	1	64	64	1925	11	300	(1650)				194.656	
	04	H 16	1	60	60	1575	11	300	(1300)				149.310	
	05	H 10	1	208	208	1100	47	350	160	(120)	(120)		141.170	
	06	H 16	1	12	12	2800	00	2800					53.088	
	07	H 16	1	16	16	2200	00	2200					55.616	
	10	H 16	1	36	36	3250	00	3250					184.860	
	11	H 12	1	10	10	3250	00	3250					28.860	
	12	H 12	1	18	18	1225	11	125	(1100)				19.580	
	13	H 12	1	18	18	1900	31	550	150	1100	(150)		30.370	
	14	H 16	1	24	24	2850	00	2850					108.072	
	15	H 12	1	20	20	1175	11	125	(1050)				20.868	
	16	H 16	1	8	8	2650	11	300	(2375)				33.496	
	17	H 16	1	8	8	2350	11	300	(2075)				29.704	
	18	H 16	1	12	12	2900	00	2900					54.984	
	19	H 16	1	4	4	3475	00	3475					21.962	
	20	H 16	1	4	4	3175	00	3175					20.066	
	21	H 16	1	16	16	2450	00	2450					61.936	
	22	H 20	1	4	4	2800	00	2800					27.664	
	23	H 20	1	4	4	3250	00	3250					32.110	
	24	H 16	1	4	4	5200	00	5200					32.864	
	25	H 16	1	4	4	4600	00	4600					29.072	
	26	H 16	1	8	8	2325	11	300	(2050)				29.388	

This schedule conforms to BS8666-2005

Page Total 1574.66

* Specified in multiples of 5mm

† Specified in multiples of 25 mm

Status: P = Preliminary A = Approval C = Construction

RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B							BAR BENDING SCHEDULE						
Project No :	134215							Drg No.		DR-S-1118		2 OF 5	Rev	C1
Schedule Title :	RC DETAILS GROUND BEAM							Date Prepared		Drawn		Checked		
	Plots - 274-277							17.05.2023		MKM		SSP		
Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Pargeter	27	H 16	1	4	4	4150	00	4150					26.228	
	28	H 25	1	4	4	4150	00	4150					63.910	
	29	H 20	1	4	4	2900	00	2900					28.652	
	31	H 16	1	4	4	1725	11	300	(1450)				10.902	
	32	H 16	1	4	4	2075	11	300	(1800)				13.114	
	35	H 16	1	4	4	1775	11	300	(1500)				11.218	
	36	H 20	1	4	4	3600	11	300	(3350)				35.568	
	37	H 16	1	4	4	3625	11	300	(3350)				22.910	
Pargeter Type-1	02	H 10	2	222	444	1675	51	400	350	(130)	(130)		458.863	
	03	H 16	2	64	128	1925	11	300	(1650)				389.312	
	04	H 16	2	60	120	1575	11	300	(1300)				298.620	
	05	H 10	2	222	444	1100	47	350	160	(120)	(120)		301.343	
	06	H 16	2	14	28	2800	00	2800					123.872	
	07	H 16	2	16	32	2200	00	2200					111.232	
	10	H 16	2	38	76	3250	00	3250					390.260	
	11	H 12	2	10	20	3250	00	3250					57.720	
	12	H 12	2	18	36	1225	11	125	(1100)				39.161	
	13	H 12	2	18	36	1900	31	550	150	1100	(150)		60.739	
	14	H 16	2	24	48	2850	00	2850					216.144	
	15	H 12	2	20	40	1175	11	125	(1050)				41.736	
	16	H 16	2	10	20	2650	11	300	(2375)				83.740	
	17	H 16	2	8	16	2350	11	300	(2075)				59.408	

This schedule conforms to BS8666-2005

Page Total 2844.65

* Specified in multiples of 5mm

Status: P = Preliminary A = Approval C = Construction

† Specified in multiples of 25 mm

RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B	BAR BENDING SCHEDULE			
Project No :	134215	Drg No.	DR-S-1118	3 OF 5	Rev C1
Schedule Title :	RC DETAILS GROUND BEAM	Date Prepared	Drawn	Checked	
	Plots - 274-277	17.05.2023	MKM	SSP	

Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Pargeter Type-1	18	H 16	2	14	28	2900	00	2900					128.296	
	19	H 16	2	4	8	3475	00	3475					43.924	
	20	H 16	2	4	8	3175	00	3175					40.132	
	21	H 16	2	16	32	2450	00	2450					123.872	
	22	H 20	2	4	8	2800	00	2800					55.328	
	23	H 20	2	4	8	3250	00	3250					64.220	
	24	H 16	2	4	8	5200	00	5200					65.728	
	25	H 16	2	4	8	4600	00	4600					58.144	
	26	H 16	2	8	16	2325	11	300	(2050)				58.776	
	27	H 16	2	4	8	4150	00	4150					52.456	
	28	H 25	2	4	8	4150	00	4150					127.820	
	29	H 20	2	4	8	2900	00	2900					57.304	
	31	H 16	2	16	32	1725	11	300	(1450)				87.216	
	32	H 16	2	16	32	2075	11	300	(1800)				104.912	
	33	H 20	2	4	8	4250	11	300	(4000)				83.980	
	34	H 16	2	4	8	4275	11	300	(4000)				54.036	
	35	H 16	2	4	8	1775	11	300	(1500)				22.436	
Pargeter Type-2	01	H 25	1	2	2	2600	11	300	(2350)				20.020	
	02	H 10	1	212	212	1675	51	400	350	(130)	(130)		219.097	
	03	H 16	1	60	60	1925	11	300	(1650)				182.490	
	04	H 16	1	60	60	1575	11	300	(1300)				149.310	
	05	H 10	1	212	212	1100	47	350	160	(120)	(120)		143.884	

This schedule conforms to BS8666-2005

Page Total 1943.38

* Specified in multiples of 5mm

Status: P = Preliminary A = Approval C = Construction

† Specified in multiples of 25 mm

RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B	BAR BENDING SCHEDULE			
Project No :	134215	Drg No.	DR-S-1118	4 OF 5	Rev C1
Schedule Title :	RC DETAILS GROUND BEAM	Date Prepared	Drawn	Checked	
	Plots - 274-277	17.05.2023	MKM	SSP	

Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Pargeter Type-2	06	H 16	1	14	14	2800	00	2800					61.936	
	07	H 16	1	16	16	2200	00	2200					55.616	
	08	H 10	1	20	20	975	51	200	200	(130)	(130)		12.032	
	09	H 25	1	2	2	3600	11	300	(3350)				27.720	
	10	H 16	1	38	38	3250	00	3250					195.130	
	11	H 12	1	10	10	3250	00	3250					28.860	
	12	H 12	1	18	18	1225	11	125	(1100)				19.580	
	13	H 12	1	18	18	1900	31	550	150	1100	(150)		30.370	
	14	H 16	1	24	24	2850	00	2850					108.072	
	15	H 12	1	20	20	1175	11	125	(1050)				20.868	
	16	H 16	1	10	10	2650	11	300	(2375)				41.870	
	17	H 16	1	8	8	2350	11	300	(2075)				29.704	
	18	H 16	1	14	14	2900	00	2900					64.148	
	19	H 16	1	4	4	3475	00	3475					21.962	
	20	H 16	1	4	4	3175	00	3175					20.066	
	21	H 16	1	16	16	2450	00	2450					61.936	
	22	H 20	1	4	4	2800	00	2800					27.664	
	23	H 20	1	4	4	3250	00	3250					32.110	
	24	H 16	1	4	4	5200	00	5200					32.864	
	25	H 16	1	4	4	4600	00	4600					29.072	
	26	H 16	1	8	8	2325	11	300	(2050)				29.388	
	27	H 16	1	4	4	4150	00	4150					26.228	
	28	H 25	1	4	4	4150	00	4150					63.910	

This schedule conforms to BS8666-2005

Page Total 1041.11

* Specified in multiples of 5mm

Status: P = Preliminary A = Approval C = Construction

† Specified in multiples of 25 mm

RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B							BAR BENDING SCHEDULE						
Project No :	134215							Drg No.		DR-S-1118		5 OF 5	Rev	C1
Schedule Title :	RC DETAILS GROUND BEAM							Date Prepared		Drawn		Checked		
	Plots - 274-277							17.05.2023		MKM		SSP		
Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Pargeter Type-2	29	H 20	1	4	4	2900	00	2900					28.652	
	30	H 25	1	2	2	3850	00	3850					29.645	
	31	H 16	1	20	20	1725	11	300	(1450)				54.510	
	32	H 16	1	20	20	2075	11	300	(1800)				65.570	

This schedule conforms to BS8666-2005

Page Total 178.38

* Specified in multiples of 5mm

Status: P = Preliminary A = Approval C = Construction

† Specified in multiples of 25 mm