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. Advanced Water

7 Infrastructure Networks

Dated 23 June 2025

Cala Homes (Chiltern) Limited

-and -

Cala Management Limited
-and -

Advanced Water Infrastructure Networks Limited

AGREEMENT
under Section 104 of the
Water Industry Act 1991

relating to sewers at
Phase 1B Himley Village, Bicester

Advanced Water Infrastructure Networks Limited Name
Nexus Park, Avenue East, Skyline 120, Great Notley, Braintree, Essex, CM77 7AL

AWINOD3
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THIS AGREEMENT is made the Twenty Third ~ dayof June

Two thousand and  T\enty Five

BETWEEN
1. “The Developer” CALA Homes (Chiltern) Limited (company
registration number 09088106) whose registered
address is Gemini House, Mercury Park,
Woodburn Green, Buckinghamshire, HP10 OHH
2. “The Owner” CALA MANAGEMENT LIMITED {company number

5C326357) whose registered office is Adam
House, 5 Mid New Cultins, Edinburgh, EH11 4DU

3. “The Adjoining Owner(s})” N/A

4. "The Surety” N/A

5. "The Undertaker” Advanced Water Infrastructure Networks Limited
(company registration number 14657764) whose
registered address is at Nexus Park, Avenue East,

Skyline 120, Braintree, Essex, CM77 7AL

WHEREAS

A. The Code makes provision in relation to the terms and conditions of an
agreement between the parties for the adoption of Sewers and associated

infrastructure in accordance with section 104 of the Act

B. This Adoption Agreement, together with its Schedules has been drafted to
meet the requirements of the Code and is the only agreement between the

parties in respect of the Works.

AWINOO3
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DEFINITIONS

In this Agreement the following words or phrases shall have the following

meanings: -

1.1  Accessories As defined in Section 219 of the Act

1.2 Act The Water Industry Act 1991

1.3  Cash Deposit £Nil

14 CDM Construction (Design and Management)
Regulations 2015 as amended or replaced

1.5 Code The Code for Adoption Agreements adopted by
Ofwat and which came into effect on 13
November 2017, as amended from time to
time;

16 Day Any day provided that the first day of any

period means the first working day (i.e. not
Saturdays Sundays Bank or other Public
Holidays) after receipt of any notice or

submission

AWINO0O3
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1.7 Deposited Sum

18 DCG

1.9 Diverted Sewers

1.10 Drawings

1.11 Engineer

1.12 Estate Roads

1.13 Final Certificate

AWINOO3

Shall mean the cash sum of £0.00 Nil agreed by
the Undertaker and the Developer in lieu of

requiring a surety to be party to this agreement

the Design and Construction Guidance
published pursuant to the Code as Appendix C
to the Sewerage Sector Guidance from time to

time

Sewer and Lateral Drains (if any) which the
Developer proposes to construct to replace
existing public Sewers and public Lateral Drains

(if any)

Subject to any alterations in accordance with
5.2 of the First Schedule this expression shall
mean those drawings calculations and other
design or working drawings relating to the
carrying out of the Works or any part or parts
thereof held by the Undertaker under
reference AWINOO3

Simon Taylor of the Undertaker's Developer

Services

Roads or proposed roads which are or are

intended to be maintained at public expense

A certificate issued under paragraph 5.12 of the
First Schedule by the Undertaker to the

Developer
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1.14

1.15

1.16

1.17

1.18

1.19

1.20

121

Financial Limit

Green Land

Inspection Fees

Lateral Drains or Public

Lateral Drains

Layout Plan

Maintenance Period

Period of Construction

Protected Strip

AWINO0O3

Shall mean £0.00 (nil)

The land situated at PHASE 1B HIMLEY VILLAGE,
BICESTER and which is shown edged green on
the attached Layout Plan

Nil (£0.00)

As defined in Sections 219 and 106(1A) (b) (i) of
the Act

The plan or plans attached to this Agreement
which shows the Site and the layout of the
Works and numbered 27141-HYD-1B-XX-DR-C-
0100-P03, 27141-HYD-1B-XX-DR-C0101-P02,
27141-HYD-1B-XX-DR-C-0102-P02, 27141-HYD-
1B-XX-DR-C-0103-P02 and 27141-HYD-1B-XX-
DR-C-0104-P02

The period from the date of issue of the
Provisional Certificate until the date of the Final

Certificate

24 months from the date hereof

The strip of land being six metres wide shown
coloured yellow (if any) on the Layout Plan and

(unless the contrary shall be stipulated or be
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1.22 Procedures

1.23 Provisional Certificate

1.24 Sewerage Sector Guidance

1.25 Sewer or Sewers

AWINO003

clear from the Drawings or the Layout Plan) the
Protected Strip shall lie one half to each side of
the centreline of those parts of the Works
which are not being constructed within Estate
Roads and/or public highways and any existing
Sewers and any Diverted Sewers or Public
Lateral Drains (other than any sewers or Lateral
Drains which may be abandoned pursuant to
this Agreement) as are shown on the Drawings
or the Layout Plan and includes any part of the
Protected Strip

the document published pursuant to the Code
as Appendix B to the Sewerage Sector Guidance

fram time to time

The certificate issued under 5.8.1, 5.8.3 or 5.8.4
of the First Schedule

The documents published from time to time by
the sewerage undertakers whose areas are
wholly or mainly in England and which have
been accepted by Ofwat as meeting the

requirements of the Code

As defined in Section 219 of the Act
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1.26 Site

1.27 Specification

1.28 Undertaker's Rights

1.29 Vesting Declaration

1.30 Watercourse

AWINOO3

Shall comprise the Green Land and other land
(if any) on under in or through which the Works

are proposed to be executed

The Civil Engineering Specification and other
requirements specified by the DCG as amended
by any Local Practices permitted under the DCG
and specified in the Third Schedule and subject
to any further technical requirements agreed
by the Undertaker and the Developer on
matters dealt with by the preceding

documentation

All rights exercised by the Developer and/or
granted to the Developer by the Owner and/or
the Adjoining Owner(s) in relation to the
construction use maintenance alteration repair
and replacement of the Works together with
rights relating to discharges therefrom to any
Watercourse and for the avoidance of doubt
any covenants that the Developer is subject to

shall have no effect on the Undertaker

A written declaration signed on behalf of the
Undertaker vesting the Works in itself as public

Sewers or Public Lateral Drains

A watercourse as defined in Section 219 of the

Act but also including a canal pond or lake
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131 Works Subject to any alteration in accordance with 5.2

of the First Schedule this expression shall mean
all those Works being Sewers Lateral Drains
pumping stations and Accessories and shall
include valve chambers overflow chambers
outfall structures and (where appropriate)
balancing facilities as shown on the Drawings

and includes any part or parts of the Works

1.32 WRA The Water Resources Act 1991
INTERPRETATION
1.1 This Agreement is made under Section 104 of the Act

12

13

14

15

151

The Interpretation Act 1978 shall apply for the interpretation of this

Agreement as it applies to the interpretation of the Act of Parliament

If there is more than one person named as one of the parties then any
covenants agreements liabilities or statements made by that party shall be

deemed to be made by those persons jointly and severally

If there are no details shown against any one of the party definitions then this

Agreement shall be interpreted as if there was no such party

In the event of there being separate parties defined as “the Developer” and
“the Owner” then:

the obligations in Clause 2.1 of the Agreement and 5.21 of the First Schedule
relating to matters of title or conveyancing shall be obligations of the Owner

and not of the Developer; and

AWINOO3
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152

161

17

in the event of default by the Developer in respect of any matter under this
Agreement the obligations of the Developer shall also become obligations of
the Owner and at the Undertaker’s discretion may be enforced against either
the Developer or the Owner until this Agreement is replaced by a further
agreement entered into by the Owner and/or a different Developer provided
that these obligations shall only apply to that part of the Green Land that they

own
The provisions of this Agreement are personal to the parties hereto save on
the reconstruction or amalgamation of the Developer or on the appointment

of another person as Undertaker for the area including the Site under the Act

This Agreement shall be governed in all respects by English Law

AGREEMENT

2.1

2.2

The provisions in the First and Third Schedule shall apply in respect of the
Works and all other matters therein contained as though the same had been

set out in full in this Agreement

In respect of any part of the Works to be constructed in the Green Land the
Owner (if any) hereby consents to the exercise by the Developer of its rights
under this Agreement and acknowledges that the Undertaker shall be entitled
to carry out the Undertaker’s Rights following issue of the Vesting Declaration
in addition to statutory rights that are exercised by the Undertaker pursuant
to the Act

If any of the Works are to be constructed within the Site but outside the Green
Land then the Adjoining Owner(s) shall join into this Agreement solely for the
purposes of acknowledging and consenting to the arrangements herein

expressed between the Developer and the Undertaker For the avoidance of

AWINOO3
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23

2.4

2.5

2.6

doubt the Adjoining Owner(s) shall have no liability under the provisions of this
Agreement in relation to the construction and future maintenance or repair of
the Works

The Developer warrants that it has sufficient rights in that part of the Site that
is outside the Green Land to enable the Works to be carried out therein and to
permit the use repair maintenance and discharge therefrom to any
Watercourse prior to the date of the Vesting Declaration and to enable a valid

and effectual declaration to be made in respect of the Works

The Adjoining Owner(s) hereby consents and agrees to the arrangements
contained within this Agreement as far as they relate to land in the ownership
of the Adjoining Owner(s) and acknowledges that the Undertaker shall be
entitled to carry out the Undertaker's Rights following issue of the Vesting
Declaration in addition to statutory rights that are exercised by the Undertaker

pursuant to the Act

The Developer hereby confirms that the title of the Owner and the Adjoining
Owner(s) (if such parties have joined in this Agreement) have been examined
and establishes that the parts of the Site where the Works are to be

constructed are in their ownership at the date of this Agreement

The Owner and the Adjoining Owner(s) acknowledge that the Works during
and after their construction and until the issue of the Vesting Declaration

belong to the Developer

The Developer shall immediately upon completion of the Works (but without
delaying whilst outfall connections to public Sewers or other Works are
completed) forward to the Undertaker accurate 'as constructed' Drawings of

the Works (including any agreed variations to the original Drawings)

AWINOO3
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10.1

10.2

No statutory or common law rights and powers of the Undertaker or the

Developer shall be affected by this Agreement

Nothing in this Agreement is intended to confer on any third party (whether
referred to herein by name class description or otherwise) any benefit or right

to enforce a provision contained in this Agreement

All parties hereby consent to the supply to any person acting reasonably who
may request it, including but not be limited to any lender or purchaser of land

to be drained by means of the Works, a copy or summary of this Agreement

If as part of the Works the Developer is proposing to construct Diverted Sewers

then the additional provisions of the Second Schedule shall apply

if in connection with the Works the parties agree to carry out network

reinforcement at the cost and expense of the Undertaker the provisions of the

Sixth Schedule shall apply

The Developer or the Owner or the Adjoining Owner(s) if there are parties so
defined either own the freehold or the unexpired residue of not less than 200
years of a leasehold term or in the case of the Developer has sufficient interest
in the Green Land or land adjoining the Green Land within the Site to enable
certain development in relation to the same including the construction of the

Works to serve the said development

The Developer has sufficient rights in the Green Land to enable the Warks to
be carried out and to permit the use repair maintenance and discharge
therefrom and into any Watercourse prior to the date of the Vesting
Declaration and to enable a valid and effectual declaration to be made in

respect of the Works

The Developer and the Owner (if any) hereby acknowledge that the

AWINDO3
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Undertaker shall be entitled to carry out the Undertaker's Rights following

issue of the Vesting Declaration

11.  The Developer and the Undertaker undertake and warrant that they will carry
out their respective obligations under this Agreement in accordance with the

Sewerage Sector Guidance and, for the avoidance of doubt, the Procedures

12.  In the event of a conflict between this Agreement and the Sewerage Sector

Guidance the provisions of this Agreement shall prevail and have effect

EXECUTED by the parties hereto on the day and year first before written

FIRST SCHEDULE
(being provisions applicable to the Works)

Construction of Works

5.1 If the Developer proceeds with the Works it shall at its own expense
properly construct and complete them in accordance with the
Drawings and the Specification (and which Drawings and Specification
shall be deemed to be part of this Agreement) or as varied by virtue of
the powers contained in 5.2 of this Schedule and the statutory
provisions for the time being relating to new Sewers and to the
reasonable satisfaction of the Undertaker in the positions and to the
extent shown within the Drawings and indicated by coloured lines and
symbols as to foul and surface water sewers in accordance with

Appendix VIl of the DCG

AWINO003
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Minor Variations

5.2

The Developer shall not vary the Works nor make any additional
connections not shown on the Drawings without first obtaining the

Undertaker's written consent

Consent to Discharge

531

5311

5.3.12

53.2

AWINOO3

In the case of a discharge from any part of the Works to controlled

waters as defined by the WRA the Developer shall:

before commencement of any Works make application for and obtain
any necessary consent to such discharge from the relevant pollution
control authority and if appropriate the relevant land drainage
authority and comply with the conditions relating to their consent
provided however that the Developer shall not agree to conditions
without the prior approval of the Undertaker (which approval shall not
be unreasonably withheld or delayed) and shall if required by the
Undertaker appeal against the same or any of them within the period

provided within the WRA for the lodging of an appeal and

transfer the consent to discharge referred to in 5.3.1.1 to the

Undertaker immediately prior to the issue of the Vesting Declaration

If any part of the Works is intended to discharge into any Watercourse
which is owned by or comprises part of the undertaking of a Navigation
Authority (as defined in the WRA) (otherwise than a natural
Watercourse and whether the same is navigable or not) the Developer
shall before the commencement of any of the Works which would drain
to such Watercourse obtain the consent of the Navigation Authority to
such discharge but shall not agree to any conditions relative to such

consent without the prior approval of the Undertaker
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5.3.3

534

In the case of a discharge to an estuary or coastal waters the Developer
shall before the commencement of any of the Works obtain requisite

consents or approvals

If the Works are to discharge to land (including any Watercourse)
owned by any of the Undertakings listed in Schedule 13 Part 1 of the
Act the conditions referred to in 5.3.2 above shall (so far as the context

admits) apply to the Works

Notification of Intended Commencement

5.4

541

5.4.2

AWINOD3

The Developer shall give the Undertaker at least seven Days’ written
notice of the date on which it intends to commence the Works and shall
with such notice submit to the Undertaker for inspection such plans
Drawings and other design or working Drawings not previously
submitted to the Undertaker and which relate to the carrying out of the
Works as the Undertaker may require and shall not commence

construction until

the Developer has completed this Agreement (unless otherwise agreed
with the Undertaker) and supplied to the Undertaker a copy of the
relevant form relating to the registration of the Site for COM purposes

and

the Site has been inspected by the Undertaker (which the Undertaker
agrees to perform within fourteen Days of the receipt of the notice
under 5.4 above)

Notwithstanding 54.2, the Developer may commence Works following
the expiry of such fourteen Day period if the Undertaker has failed to

carry out the inspection specified in 54.2 within that period
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Period of Construction

5.5

Building over

5.6

Backfilling

5.7.1

AWINOO3

The Developer shall construct and complete the works within the
Period of Construction and all parts of the Works including all outfalis
and all connections to existing public Sewers shall be completed and in
working order before any foul or surface water drainage is discharged
from any building or property served by the Works provided always
that if the Developer shall fail to construct and complete the Works
within the Period of Construction the Developer shall comply with any
revised standards for any part of the Works which have been notified

to the Developer in writing by the Undertaker

The Developer shall not build plant or place anything over or within
three metres measured horizontally from the centre line of any Sewer
or Lateral Drain which are to be included in the Vesting Declaration (or
such other distance as may be reasonably specified by the Undertaker)
without the written consent of the Undertaker provided that consent
shall be deemed to be refused if consent is not given within ten Days
provided also that this condition shall not apply to anything shown on

the Drawings or the Layout Plan within the Protected Strip

The Developer shall notify the Undertaker before covering up any part
of the Works
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5.7.2

5.7.3

574

5741

574.2

575

AWINOO3

Upon receiving such notice the Undertaker shall if it thinks fit arrange
with the Developer to inspect the Works and such inspection being on

reasonable notice to the Developer

If the Developer fails to give notice under 5.7.1 or fails to comply with
arrangements under 5.7.2 it shall be liable for the full cost of reopening

the Works even if the same are found to comply with this Agreement

Provided notice is given under 5.7.1 if the Undertaker fails to comply
with arrangements under 5.7.2 (unless prevented from so doing
because of circumstances beyond its control) the Developer may cover

in the Works

Without prejudice to 5.7.1 to 5.7.4 inclusive the Developer shall at any
time if requested to do so by the Undertaker in writing open up the

Works for inspection

If the Developer fails to comply with such request within any time limit
specified by the Undertaker the Undertaker may open up the Works
and then if any part of the Works are found not to comply with the
terms of this Agreement the Developer shall repay to the Undertaker
on demand all reasonable costs the Undertaker incurs in opening up
and re-covering the Works but in any other case and provided due
notice has been given the costs of opening up the Works shall be barne

by the Undertaker

For the avoidance of doubt the provisions of 5.10 (relating to access to

the Works) are to be read in conjunction with this paragraph
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Provisional and Final Certificates

5.8.1

5.8.2

58.21

5.8.2.2

5.8.23

If following inspection of the Works pursuant to the Procedures, the
Undertaker is of the opinion that the Works have been completed
(including all outstanding remedial works) in accordance with this
Agreement it shall within 7 Days of the inspection issue a certificate to

the Developer to that effect

The Works shall be deemed completed when:

they have been substantially constructed in accordance with this

Agreement; and

a majority of the premises within the Green Land and intended to be

served by the Works are occupied; and

all necessary connections or other things have been made or done

whereby such occupied premises may be properly drained; and

5.8.2.4 the Developer has supplied to the Undertaker:

(a)

(b)

(c)

AWINOO3

two full sets of ‘as constructed’ Drawings and sections showing the
completed Works and Sewers by lines colours and symbols in

accordance with Appendix V1| of the DCG and

two sets (or more if requested) of operating instructions/maintenance

manuals for any pumping station

two sets of any information required under any Local Practice or
Undertaker technical requirements relating to particular types of

surface water Sewer
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5.83

584

585

586

5861

5.8.6.2

5.8.6.3

5.8.6.4

AWINOO3

If requested by the Developer the Undertaker may at its discretion
issue one or more certificates in respect of any substantial part or parts

of the Works that have been completed to its satisfaction

The Undertaker may issue a Provisional Certificate when it considers it

appropriate or if requested to do so by the Developer

The Undertaker may issue a Provisional Certificate subject to
conditions which must be discharged before the Works are vested as

public Sewers

Where in a certificate issued under 5.8.1 the Undertaker identifies in
writing to the Developer remedial work required to be carried so that
the Works comply with the requirements of this Agreement and by the
expiry of six months from the date on which the Developer receives the
remedial works' natice the Developer has failed to carry out such

remedial work

the Undertaker may issue notice to complete the Works within a
reasonable period, not exceeding six months specifying the areas of

non-compliance with the requirements of this Agreement

the costs of such work shall be borne by the Developer

The Developer will confirm in writing once the works have been

completed

if within the period referred to in 5.8.6.1 the works have not been
carried out to the reasonable satisfaction of the Undertaker the

Undertaker shall so inform the Surety
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5.8.6.5

5.8.7

5.8.8

589

following the giving of such notice to the Surety the Undertaker may
carry out the necessary remedial works and the Developer and Surety

shall be liable for the reasonable costs so incurred by the Undertaker

Any notice from the Undertaker under 5.8.6 shall be provided to the

Surety at the time it is provided to the Developer

The Developer shall notify the Undertaker immediately on completion

of any works carried out to remedy defects identified under S.8.6

The Undertaker shall not be obliged to release any Surety from its
liabilities under this Agreement or to repay any Deposited Sum in full

as the case may be until the happening of the vesting and transfer
referred to in 5.17.3

Maintenance Period

59

During the Maintenance Period the Developer shall at its own expense
maintain repair and otherwise keep the Works in good working order
and repair to the reasonable satisfaction of the Undertaker unless the
Undertaker shall declare that any required maintenance and/or repair
is an emergency in which case the Developer shall carry out the said

maintenance and/or repair immediately

Access to the Works and consequences of inspections

5.10.1

AWINOO3

The Developer shall arrange for the Undertaker to have access to the
Works and the Site at all reasonable times and in particular shall at its
own cost provide all relevant plant equipment (including safety
equipment) signing guarding lighting and personnel whilst the
Undertaker is on the Site for the purpose of carrying out inspections

under this Agreement
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5.10.2

Following an inspection under this agreement, the Undertaker may
make recommendations to the Developer as to the design or
construction of the Works but no such recommendations shall affect
the obligations of the Developer under this agreement or limit the

rights of the Undertaker under 5.8.1 and 5.12.1 or otherwise

Undertaker’s Right to Repair

511

If at any time before the issue of the Final Certificate the Developer
shall fail to construct and maintain the Works in accordance with this
Agreement the Undertaker shall (as agent of the Developer) be entitled
at its entire discretion to construct complete make good and maintain
such part or parts of the Works as may be necessary in the opinion of
the Undertaker after first giving not less than ten days notice in writing
to the Developer {unless the Undertaker declares that any required
construction and/or maintenance is an emergency in which case the
Undertaker may carry out the said construction and/or maintenance
immediately) and the Surety of such intention and the Developer shall
upon demand pay to the Undertaker the cost thereof including the
necessary cost of the preparation and service of such notices and of
necessary administration as certified by the Undertaker including

professional fees and other expenses reasonably and properly incurred

Final Certificate

5121

AWINO0O3

The Undertaker shall (subject to the Developer complying with the
terms of this Agreement and to the terms of the proviso immediately
below) and following a final inspection arranged in accordance with the

Procedures within twelve months of the date of the Provisional
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51211

512.1.2

51213

5.12.1.4

AWINOO3

Certificate or if later the date on which defects notified by the
Undertaker under 58.6 have been remedied issue a Final Certificate but
the Undertaker shall not be required to issue such a certificate until the
Developer has proved to the Undertaker that it owns or has sufficient
rights in the Site to enable the vesting of the Works to take place and
the Undertaker Is satisfied that:

the Works have been constructed and completed in accordance with
the Drawings and the Specification to its reasonable satisfaction and
have been maintained by the Developer during the Maintenance Period
and any defects or damage arising or work required in connection with
the Works during that period and prior to the date of the Final
Certificate have been made good by the Developer to the reasonable
satisfaction of the Undertaker and that

{a) no building or structure save as permitted in 5.6 of this Schedule has
been erected within the Protected Strip or on or over land within three
metres of any part of the Works not falling within the Protected Strip
(or such other distance as may be reasonably specified by the
Undertaker in respect thereof) measured horizontally from the
centreline of any such Works without the written consent of the
Undertaker and (b) access to any part of the Works with or without

vehicles plant or equipment is not obstructed and that

where any part of the Works is shown in the Drawings discharging to an
existing public Sewer that part of the Works has been connected
properly and directly and in the manner shown in the Drawings to a

Sewer having the status of a public Sewer and that

where any part of the Works is shown in the Drawings discharging to a
Watercourse that part does discharge properly and directly to the

Watercourse in the manner shown in the Drawings and in accordance
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51215

5.12.2

512.2.1

$.12.2.2

5123

51231

5123.2

5123.21

5123.2.2

AWINOO3

with any necessary consents or approvals and that

the Developer has complied with all requirements of the Undertaker in
pursuance of Clause 2 of the Agreement and 5.3 5.19 and 5.21 of this
Schedule

The Undertaker shall not be obliged to issue a Final Certificate while:

any dispute exists between the Developer and any third party

concerning the Works; or

any connection remains whereby surface water or groundwater may

enter a foul water Sewer or foul water may enter a surface water Sewer

In order that a Final Certificate may be issued in respect of the Works:

the Developer shall previously supply to the Undertaker the relevant

section (relating to drainage) of the CDM Heath and Safety File

the Undertaker shall within twenty-one Days after any inspection of the
Works made during the Maintenance Period advise the Developer in
writing of any defects or damage arising or work required in connection
with the Works needing rectification or completion before the issue of

the said Final Certificate provided however that:

if the said plans and sections or records provided by virtue of 5.8.2.4 do
not adequately and accurately show the Works to the reasonahle
satisfaction of the Undertaker it may require the Developer to provide
at the Developer’s own cost corrected plans and sections or records (as

the case may be);

the Undertaker shall be under no duty to issue the Final Certificate until
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5.12.4

5125

5.12.6

Vesting

513

it is satisfied that the Developer has complied with 5.12.3.1

Notwithstanding the provisions of this paragraph the Undertaker shall
not be obliged to issue the Final Certificate until all intervening private
Sewers which link the Works to the receiving public sewerage system

are themselves public Sewers

For the avoidance of doubt the provisions of this Schedule in relation to
maintenance or repair of the Works whether by the Developer or
otherwise shall apply until the issue of the Final Certificate even though

such issuing may be delayed by the preceding sub-paragraph

Where following a notice given under 5.8.3 no remedial works are
identified under 5.8.6, the Undertaker shall effect vesting under 5.13
within twelve months from the date of the Provisional Certificate,

subject to the fulfilment of the other requirements of this 5.12

The Undertaker shall within seven Days after the issue of the Final
Certificate issue a certificate of vesting of the Works in itself in
circumstances where the Final Certificate does not itself vest the Sewers

in the Undertaker

No Duty to Developer

5.14

AWINOO3

Nothing in this Agreement shall imply any obligation on the part of the
Undertaker to the Developer or to any other person to ensure that the

Works or any part or parts of the same are properly constructed
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Indemnity to Undertaker by Developer

S.15

The Developer indemnifies the Undertaker against all actions costs
claims and demands which may be made against them jointly or
separately in connection with the construction and completion of the
Warks and those matters referred to in Clauses 2 and 10 and Paragraph
5.21.1.1 of the First Schedule of this Agreement provided that the said
actions costs claims or demands shall have arisen not later than the
vesting of the Works in the Undertaker unless those actions costs claims

or demands relate to the ownership of the Site

Bankruptcy etc of Developer

5.16

If the Developer shall fail to perform any of the conditions contained in
this Agreement to be performed or observed by the Developer or shall
be adjudicated bankrupt or shall go into receivership or liquidation
voluntarily or otherwise or shall execute a deed of assignment or
arrangement for the benefit of or otherwise compound with its
creditors (except for the purpose of re-construction or amalgamation)
the Undertaker may without prejudice to its other rights remedies and
powers against the Developer for such non-performance or non-
observance by notice in writing to the Developer and Surety terminate
this Agreement and upon such notice being served this Agreement shall
immediately terminate but without prejudice however to the
obligations of the Surety to the Undertaker under 5.17 of this Schedule
and of the Developer to the Undertaker under 5.20 and 5.21 of this
Schedule and of the rights of the Undertaker under 5.11 of this Schedule

Obligation of Surety (where Party to the Agreement)

517.1

AWINOO3

In consideration of the Undertaker entering into this Agreement with

the Developer the Surety as a principal indemnifies the Undertaker in
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5.17.2

517.3

Disputes

5181

AWINOO3

respect of any expenditure which the Undertaker may reasonably incur
in accordance with this Agreement by reason of the failure of the
Developer to observe or perform in full its obligations according to this
Agreement whether or not this Agreement has been terminated or
disclaimed but the obligations of the Surety shall in no circumstances
exceed the Financial Limit to which the Surety and its successors and

assigns under this Agreement now bind themselves to the Undertaker

The amount of any such expenditure shall be that certified by the

Undertaker as having been reasonably incurred

The Surety shall be discharged or released from its obligations under
this Paragraph when the Works are vested in the Undertaker and
subject to the Developer having secured in favour of the Undertaker
such transfers of land together with the rights referred to in 5.21 of this
Schedule as may have been required by the Undertaker but the Surety
shall not be discharged or released from such obligations by any
determination or disclaimer of this Agreement or by any arrangement
between the Developer and the Undertaker or by any alteration in the
obligations of the Developer or by the execution of any amended extra
or substituted Works authorised by virtue of 5.2 of this Schedule or by
any forbearance whether as to payment performance time or

otherwise whether made with or without the assent of the Surety

All questions, disputes, claims or differences which may arise at any
time in relation to this Agreement {the distance or distances specified
in 5.6 and 5.12.1.2 of this Schedule and the decision of the Undertaker
in 5.8.3 of this Schedule excepted or the costs of any work carried out
pursuant to 5.11 of this Schedule also excepted) shall be resolved in

accordance with the procedures set out in Fifth Schedule
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5.18.2

Failing resclution of the dispute, claim or proceeding under this clause
§.18 and the Fifth Schedule, the matter may be referred to the

exclusive jurisdiction of the English Courts

MNotices and contact information

5.19.1

5.19.2

5.20.1

5.20.1.1

§.20.1.2

AWINDO3

Any notice to be served on or Drawings to be supplied or submitted to
the Undertaker shall be delivered or posted to the Undertaker's
registered office or other address as may be notified from time to time
and any notices to be served on the Developer may be delivered or
posted by pre-paid letter to its last known address (or being a limited
company to its registered office or to its last known registered or head
office) or place of business and any notice to be served on the Surety
may be delivered at or posted to its registered or head office for the

time being

For the purposes of day to day operations and contract management,
the Parties nominate their respective representatives named in the

Fifth Schedule as the persons to be contacted.

The Undertaker acknowledges receipt of the following sums:

the cost of the preparation and completion of the Agreement and

appropriate copies thereof; and

the Inspection Fees being the fees incurred by the Undertaker for the
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52013

5.20.2

5.20.2.1

5.20.2.2

5.20.2.3

5.20.2.4

technical examination and processing of the initial submission by the
Developer of plans Drawings and other design or working Drawings
whereby the Works are proposed to be constructed and for inspection
by the Undertaker of the execution of the Works (which may include a
survey by closed-circuit television (CCTV) and/or other internal survey

methods)

the Deposited Sum

The Developer shall on demand pay to the Undertaker:

any additional fees arising from CCTV or other internal resurveys

associated sewer cleansing and Site visits essential to recheck sub-

standard work;

any additional Inspection Fees in respect of Lateral Drains that are
proposed for adoption and which were not constructed at the same
time as the Sewers in the Green Land;

any fees and disbursements pursuant to 5.21 of this Schedule;

VAT upon any payments referred to in this Agreement if the same is

properly payable thereon

Transfer of Land and Maintenance Arrangements and VAT

5.21.1

AWINOO3

The Developer shall before the Works are vested in the Undertaker at
the request of the Undertaker execute or secure the execution (at no
cost to the Undertaker whether by way of consideration costs or
disbursements whether such costs or disbursements be incurred by the

Undertaker or by any other party) of:



Docusign Envelope ID: 716E0F69-8632-427B-A3D1-C123ADFO90EEB

5.2111

5.211.2

AWINOO3

a transfer to the Undertaker transferring to the Undertaker (if so
required by the Undertaker) the title absolute free from any covenant
easement exception reservation (other than a reservation of rights
necessary for the Developer to maintain the Works until the issue of the
Vesting Declaration) or other incumbrance of the land forming the sites
of pumping stations outfall structures or of any balancing facilities
{excluding above ground balancing facilities that do not form part of the
Works) that form part of the Works together in each case with all rights
necessary to gain access thereto with vehicles and the transfer deed
shall contain the following agreement and declaration together with the

covenant and indemnity in the form shown below:

“Itis hereby agreed and declared that this Transfer of the Property shall
not vest in the Undertaker the Works {as defined in the related sewer
adoption Agreement) until the same are subsequently vested in the

Undertaker".

“The Transferor covenants with the Transferee that until such time as
the Sewers are vested in the Undertaker pursuant to Section 104 of the
Water Industry Act 1991 it will indemnify the Transferee from and
against all actions costs claims demands proceedings and expenses
whatsoever in respect of the use and occupation of the Property or the

presence of the Sewers"

Note: “the Sewers” to be defined as "any Sewers pumping station or

accessories thereto on over or under the Property”

adequate administrative arrangements agreed in writing by the
Undertaker for the maintenance and permanence of any balancing

facility which is not to be vested in the Undertaker
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52113

5212

a Deed of Grant of easement incorporating the rights and covenants
contained in the Fourth Schedule hereto in the event that the
Undertaker considers it reasonably necessary and appropriate for the
future protection of the Works and any discharges therefrom to any
Watercourse or any balancing facility which is not to be vested in the

Undertaker

The Undertaker hereby agrees to pay to the Developer an amount
equal to any Value Added Tax ("VAT") to which the Developer becomes
properly accountable by virtue of those Works to be vested in the
Undertaker (if and insofar as such vesting is a 'supply' for VAT purposes)
provided however that the Developer shall have submitted to the
Undertaker a VAT-only invoice in respect of the same and a copy of the

Vesting Declaration issued to it by virtue of 5.13

Obligation in respect of the Deposited Sum

S.22.1

5.22.2

5223

AWINOO3

If the Developer shall fail to observe or perform any of his obligations
according to this Agreement the Developer will pay to the Undertaker
any expenditure which the Undertaker may reasonably incur in
accordance with this Agreement by reason of the failure of the

Developer aforesaid

The amount of any such expenditure shall be that certified by the

Engineer as having been reasonably incurred

In the event of non-payment by the Developer within a period of
fourteen days after demand of any amount payable to the Undertaker
under this Agreement the Undertaker shall without prejudice to the

obligation of the Developer under Clause 5.22.1 have the right to
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appropriate out of the Deposited Sum any such amount or the balance

thereof remaining unpaid

Repayment of the Deposited Sum/Release of Surety

S.23.1 The Undertaker shall upon vesting of the Works and subject to the
Developer having secured in favour of the Undertaker such transfers of
land together with the rights referred to in 5.21 of this Schedule as may
have been required by the Undertaker repay to the Developer the

Deposited Sum or the balance thereof remaining in its hands

AWINOO3
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SECOND SCHEDULE

(Provisions applying to Diverted sewers or public Lateral Drains under Clause 7 of

the Agreement: Optional Clauses)

Diverted Sewers

AWINOO3

The Developer shall construct the Diverted Sewers in accordance with

the provisions of the First Schedule of this Agreement

Prior to the commencement of the construction of the Diverted Sewers
the Developer shall provide a method statement for approval by the
Engineer together with payment of the Cash Deposit which is
calculated to be one hundred per cent of the estimated construction

costs of the Diverted Sewers

Upon issue of the Provisional Certificate for the Diverted Sewers in
accordance with 5.8 of the First Schedule the Diverted Sewers shall in
pursuance of the powers conferred on the Undertaker by the Act vest
in the Undertaker as public Sewers or public Lateral Drains PROVIDED
THAT the diversion of flows from the existing public Sewers or public
Lateral Drains into the Diverted Sewers shall not be permitted until the
necessary and relevant provisions of this Agreement have been
complied with and the decision of the Undertaker in this respect shall
be final and conclusive The Undertaker shall return eighty per cent of
the Cash Deposit to the Developer when the Diverted Sewers are

vested in the Undertaker

Until the issue of the Final Certificate for the Diverted Sewers in
accordance with 5.8 of the First Schedule if the Developer fails to carry
out the provisions of 5.9 of the First Schedule then the Undertaker may
deduct from the balance of the Cash Deposit such costs as are incurred

by the Undertaker in carrying out those provisions in place of the
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7.1

7.2

AWINDO3

Developer

5.8.2.2 and 5.8.2.3 and the references to vesting in S.13 of the First
Schedule shall not apply to the Diverted Sewers

The balance of the Cash Depaosit shall be repaid to the Developer upon
issue of the Final Certificate following the deduction of any amounts
due to the Undertaker in accordance with the provisions of Paragraph
4 above PROVIDED THAT if any part of the Diverted Sewers shall have
been constructed in public highway then five per cent of the Cash
Deposit shall be retained for a period of two years from the date of the
issue of the Final Certificate and if the Developer fails to comply with
the provisions of the New Roads and Street Works Act 1991 in relation
to the Diverted Sewers then the Undertaker may deduct from the
remainder of the Cash Deposit such costs as are incurred by the
Undertaker in carrying out those provisions in place of the Developer
and at the end of the said two-year period the remaining balance of
the Cash Deposit shall be repaid to the Developer following the

deduction of any amounts due to the Undertaker

Until the issue of the Final Certificate if by reason or in consequence of
the construction or failure of the Diverted Sewers or any subsidence
resulting from any of those Works any damage shall be caused to any
land or property or there is any interruption in any service provided by
the Undertaker the Developer shall repay the cost reasonably incurred
by the Undertaker in making good such damage or restoring the service
and shall:

make reasonable compensation to the Undertaker for any loss

sustained by it; and

indemnify the Undertaker against all claims demands proceedings
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costs damages and expenses which may be made or taken against or
recovered from or incurred by the Undertaker by reason or in

consequence of any such damage or interruption

The use of the existing public Sewers or public Lateral Drains that are
being replaced by the Diverted Sewers shall be abandoned in
accordance with the method statement referred to in paragraph 2
hereof and discontinued and prohibited in accordance with Section

116 of the Act upon issue of the Provisional Certificate

THIRD SCHEDULE
Provisions relating to permitted Local Practices

Advanced Water Infrastructure Networks Limited ADDENDUM in relation

to the Pumping Station Specification -None

Advanced Water Infrastructure Networks Limited ADDENDA relating to

easements, transfers or SuDS documentation - None

FOURTH SCHEDULE

Rights and Covenants to be Incorporated in a Deed of Grant of Easement pursuant

Definitions

“the Undertaker”

“the Apparatus”

AWINOO3

to 5.21.1.3 of the First Schedule

means Advanced Water Infrastructure Networks Limited

Ltd and its successors in title

means the foul andfor surface water Sewers Lateral
Drains and any accessories thereto as defined by Section
219 of the Water Industry Act 1991 as are within the
Protected Strip defined below
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“the Protected Strip”

“the Dominant Tenement”

Rights

means that strip of land being 6 metres wide shown on
the plan (27141-HYD-1B-XX-DR-C-0100-P03, 27141-
HYD-1B-XX-DR-C-0101-P02, 27141-HYD-1B-XX-DR-C-
0102-P02, 27141-HYD-1B-XX-DR-C-0103-P02 and
27141-HYD-1B-XX-DR-C-0104-P02) and thereon
coloured yellow and (unless the contrary shall be
stipulated or be clear from the plan) the Protected Strip
shall lie one half to each side of the centreline of the

Apparatus

means the undertaking of the Undertaker within its area
as particularised in the Undertaker's "Instrument of
Appointment" as a Sewerage Undertaker and taking
effect under the Water Act 1989 and the properties and

rights forming part thereof

Subject to the Undertaker making good so far as is reasonably practicable or paying

proper compensation for any damage not made good and to the Undertaker

indemnifying the Grantor from and against all rates taxes impositions and outgoings

of an annual or recurring nature claims demands proceedings damages losses costs

charges and expenses arising out of the exercise of the Rights the Grantor hereby

grants with full title guarantee the following perpetual rights ("the Rights") to the

Undertaker for the benefit of the Dominant Tenement and each and every part

thereof:

(a) The right of having retaining using inspecting the condition of reconstructing

replacing relaying altering enlarging maintaining cleansing repairing conducting

and managing the Apparatus in through under over or upon the Protected Strip

(being the servient tenement) together with the right of having and enjoying the

AWINOG3
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(b)

(c)

(d)

free flow and passage of water with or without other matter of any kind
whatsoever through and by means of the Apparatus as existing from time to time
in through under over or upon the Protected Strip and to discharge from the
Apparatus into any canal pond lake or Watercourse (as defined in section 219(1)
of the Water Industry Act 1991) within or adjacent to the Protected Strip in
compliance with the terms of any statutory consent granted in relation thereto
and to increase or decrease such discharge and for such discharge to flow along
and within the said canal pond lake or Watercourse and the right at any time to

take samples of such discharge

For the purposes hereof and in particular for the purposes mentioned in
Paragraph (a) of this Schedule (and for similar purposes in relation to any
connected length of pipes or works incidental thereto) the right at any time and
at all times in the day or night-time with or without vehicles plant machinery
servants contractors and others and all necessary materials to enter upon and
pass and re-pass along the Protected Strip by a route within the same or by such
(if any) other convenient route from a public highway as the Undertaker shall
with the approval of the Grantor (which shall not be unreasonably withheld or
delayed) from time to time require doing and occasioning no unreasonable

damage thereto or to the Grantor’s adjoining land

The right of erecting on or near the Protected Strip and maintaining any
necessary markers indicating the Protected 5trip or the position of the Apparatus
provided the same are not erected in such a position as to unreasonably affect

the beneficial use of the Protected Strip

The right in exercising the Rights to make all necessary excavations and to tip soil
on land immediately adjoining such excavations as shall be necessary or

desirable in relation to the exercise of the Rights

AWINOO3
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(e)

(f)

The right of fencing or severing off such part of the Protected Strip from the
adjoining and adjacent land of the Grantor as shall be necessary and for 50 long

as may be necessary during the exercise of the Rights

The right of support for the Apparatus from the subjacent and adjacent land and

soil including minerals of the Grantor

(g) The right to remove all or any trees and shrubs growing in the Protected Strip
and any walls hedges and fences thereon
Covenants

The Grantor to the intent that the burden of this covenant may run with the Protected

Strip and so as to bind (so far as practicable) the same into whosesoever hands the

same may come and every part thereof and to benefit and protect the Apparatus and

the Dominant Tenement and each and every part thereof capable of being so

benefited or protected but not so as to render the Grantor personally liable for any

breach of covenant committed after the Grantor has parted with all interest in the

land in respect of which such breach shall occur hereby covenants with the Undertaker

to observe and perform the following covenants:

1.1

1.2

Not to use or permit or knowingly suffer to be used the Protected Strip or any

adjoining or adjacent land of the Grantor for any purpose that may;

endanger injure or damage the Apparatus or render access thereto more

difficult or expensive

adversely affect the quality of water or other matter therein or free flow and

passage thereof or means of communication along or through the same

Without prejudice to the generality of the foregoing:-

AWINOQO3



Docusign Envelope ID: 716E0F69-8632-427B-A3D1-C123ADF90EEB

21

2.2

23

2.4

2.5

26

not to erect construct or place any building wall or other structure or erection
or any work of any kind whether permanent or temporary PROVIDED ALWAYS
that this covenant shall not be deemed to prevent the erection of boundary or

other fences which are of an easily-removable character

not to withdraw support from the Apparatus or from the Protected Strip

not to undertake or cause or permit to be undertaken any piling or percussive

Works within the Protected Strip

not to alter the ground levels within the Protected Strip

not to plant or cause or permit to be planted any trees or shrubs in the

Protected Strip

not to construct or lay or cause or permit construction or laying of any street
road pipe duct or cable across the Apparatus at an angle of less than forty-five
degrees formed by the Apparatus and the street road pipe duct or cable
provided that this prohibition shall not apply to an existing street road pipe

duct or cable

To advise any tenant for the time being of the Protected Strip of the existence
of the Apparatus and of this Deed and its contents insofar as the same relate

to the tenant's occupancy and enjoyment of the Protected Strip

Name [ Position | Email/Phone

Developer (1} Mike Head of Technical | mverity@cala.co.uk,

Representative Verity 07970 454 322

Representative Locke Director 07766 961636

AWINOO3

(2) Senior Tom Technical tlocke@cala.co.uk,




Docusign Envelope ID: 716E0F69-8632-427B-A3D1-C123ADFO90EEB

4, The Undertaker shall have the benefit of the right to enforce these Rights and
Covenants pursuant to The Contracts (Rights of Third Parties) Act 1999
5 Notwithstanding the earlier exercise of the Rights or earlier enforcement of
the Covenants the Apparatus shall not vest in the Undertaker until it has issued
a Vesting Declaration vesting the Apparatus in itself pursuant to Section 102 of
the Water Industry Act 1991
FIFTH SCHEDULE
Dispute Resolution Procedure
Name | Position | Email/Phone
Owner (1) Mike | Head of | myerity@cala.co.uk, 07970 454 322
Verity Technical
Representati
ve
(2) Senior | Tem | Technical | tjocke@cala.co.uk, 07766 961636
Locke Director
Representati
ve
Undertaker (1) Simon | Head of | Simon.Taylor@advancedwaterinfrastructure.co.
Representative | Taylor | Waste uk
Water
(2) Senior lain Managing ml-.:;in,.hmis@advancedwaterinfrastmcture.m.uk
Representative | Amis | Director
1. General Principles
1.2 Paragraph references are to references in this Schedule unless stated

otherwise

AWINOO3
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13

1.4

15

1.6

Notice

2.1

The procedure set out in this Schedule (the "Dispute Resolution Procedure”)
shall apply to any dispute, claim or difference (“Dispute”) between the Parties

arising out of or relating to this Agreement

This Dispute Resolution Procedure sets out the intention of the Partjes to act
in a collaborative manner and in a spirit of partnership in seeking to resolve
disputes at the earliest stage possible. It is therefore accepted by the Parties
that this procedure shall only apply after the application of the redress
procedures set out in the Sewerage Sector Guidance. For the avoidance of
doubt, any monies recovered by the Developer pursuant to these procedures
shall be deducted from any sums awarded under the Dispute Resolution
Procedure or in court proceedings subsequent to the operation of this
procedure where those monies relate to the same set of circumstances giving

rise to the dispute being dealt with under the Dispute Resolution Procedure

Unless otherwise agreed, all negotiations connected with the Dispute shall be
in confidence and without prejudice to the rights of the Parties in any future
proceedings. If at any point the Parties reach agreement on the resolution of
a Dispute or any part of a Dispute, it shall be set out in writing and signed by
the authorised representatives of both Parties. Such resolution shall from that
point on be binding on the Parties and may be referred to as evidence of their

agreement

Changes to the details of the Parties authorised representatives must be

notified, in writing to all Parties within 48 hours of any change taking effect

If a dispute (“Dispute”) arises, the Party who wishes to raise it (“the Claiming
Party”) must give notice (“a Dispute Notice”) to the other Party or Parties (“the
Responding Party”) as soon as reasonably possible after becoming aware of

the circumstances giving rise to the Dispute

AWINO0O3
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2.2

(a)

(b)

(c)

The Dispute Notice must specify in reasonable detail:

the relevant facts giving rise to the Dispute;

any contractual obligation or other applicable legal duty which the Claiming

Party asserts has been or will be breached; and

the remedy or action requested by the Claiming Party

Negotiation

31

3.2

3.3

34

If a Dispute arises between the Parties at any time, such Dispute shall first be
referred to the Parties’ Representatives named in this Schedule. The Parties’
Representatives shall meet without prejudice within 5 Days’ of receipt of the
Dispute Notice by the Responding Party and they shall attempt in good faith to

resolve such Dispute

Any decision jointly made by the Representatives shall be final and binding
unless the Parties otherwise agree, once it has been recorded in writing and

signed by each Representative in accordance with paragraph 1.4

Subject to paragraph 3.1, if the Representatives have failed to resolve any
Dispute within 10 Days’ of receipt of the Dispute Notice by the Responding
Party, the dispute shall be referred to the Parties’ Senior Representatives who
shall within 5 Days’ of the Dispute being referred to them, meet without

prejudice and attempt in good faith to resolve such Dispute

Any decision jointly made by the Senior Representatives shall be final and
binding unless the Parties otherwise agree, once it has been recorded in
writing and signed by each Senior Representative in accordance with

paragraph 1.4

AWINDO3
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Mediation

41

4.2

4.3

(a)

(b)

If the Dispute cannot be resolved by negotiation, the Dispute shall be referred
to Mediation pursuant to the procedure set out below unless any Party, acting

reasonably, considers that the Dispute is not suitable for mediation

For the avoidance of doubt, nothing in this Schedule shall be taken to exclude
or limit the rights of any Party to make such applications (including but not
limited to applications as to costs) as it sees fit in any proceedings, relating to
the conduct of the other Party and in particular, any decision made under

paragraph 4.1 above

The procedure for mediation and consequential provisions relating to

mediation are as follows:

a neutral mediator {“the Mediator”) shall be chosen by agreement between
the Parties or, if they are unable to agree upon a Mediator within 10 Days after
a request from one Party to the other or if the Mediator agreed upon is unable
or unwilling to act, either Party may apply to the Centre for Effective Dispute
Resolution and Mediation (CEDR) to appoint a Mediator and the mediation
shall be conducted in accordance with the rules and procedures of the CEDR.
If the CEDR is unable or unwilling to nominate a Mediator then any Party may
(subject to obtaining the consent of the other(s)} approach an alternative

reputable mediation body;

the Parties shall within 10 Days of the Mediator's appointment meet with the
Mediator to discuss and agree a programme for the exchange of all relevant
information and the procedure to be adopted for the mediation. Either Party
may ask the Mediator to give guidance on a suitable programme for

information exchange and/or mediation procedure

AWINOO3
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4.4  |f Mediation fails to achieve a resolution of the dispute or any part of it, any
Party may ask the Mediator to provide a non-binding but informative opinion
in writing. Such an opinion shall be provided on a without prejudice basis and
shall not be used in evidence in any proceedings relating to the Dispute

without the prior written consent of the other(s)

AWINOO3
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EXECUTED by
CALA Homes (Chiltern) Limited
acting by:

DocuSigned by:
Director [K 4 1

4C5D2F47839147E...

pocuSigned by:
Director/Secretary E%’

8725C523D120435...

EXECUTED as a DEED by )
CALA HOMES (COTSWOLDS) )
LIMITED acting by two directors as )
attorney for and on behalf of )
CALA MANAGEMENT LIMITED )

under a power of attorney dated )
1 ]anuaw 2025 [DocuSign d by:

Kevin

LU ACSD2FATEIYT4TE I Fennsnnannn Dfrﬂtor

DocuSigned by:
oy
%/
870565280 1204852 ssrssssres DIFECLOF

EXECUTED

ADVANCED WATER INFRASTRUCTURE NETWORKS LIMITED
acting by:

Signed by:
Director Eail/x, Amis

FD2906BF6B4F436...

Signed by:
Witness @d/[ﬂ‘b (e

D57E6EF0430046C...

AWINOO3
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