RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B	BAR BENDING SCHEDULE			
Project No :	134215	Drg No.	DR-S-1202	1 OF 4	Rev C4
Schedule Title :	RC DETAILS GROUND BEAM	Date Prepared	Drawn	Checked	
	Plots - 280-283	17.05.2023	MKM	SSP	

Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Parkman-Parkman-Parkman	01	H 16	1	63	63	2200	00	2200					218.988	
	02	H 12	1	40	40	1175	11	125	(1050)				41.736	
	03	H 10	1	118	118	1175	47	350	220	(120)	(120)		85.547	
	04	H 10	1	464	464	1675	51	400	350	(130)	(130)		479.532	
	05	H 10	1	357	357	1100	47	350	160	(120)	(120)		242.296	
	06	H 16	1	84	84	1575	11	300	(1300)				209.034	
	07	H 16	1	113	113	1925	11	300	(1650)				343.690	
	08	H 20	1	12	12	2800	00	2800					82.992	
	09	H 25	1	31	31	2800	00	2800					334.180	
	10	H 20	1	10	10	1750	11	300	(1500)				43.225	
	11	H 16	1	73	73	3975	00	3975					458.476	
	12	H 25	1	9	9	5700	00	5700					197.505	
	13	H 16	1	9	9	5700	00	5700					81.054	
	14	H 16	1	21	21	2025	11	300	(1750)				67.190	
	15	H 16	1	16	16	1675	11	300	(1400)				42.344	
	16	H 16	1	8	8	2425	11	300	(2150)				30.652	
	17	H 12	1	20	20	1700	00	1700					30.192	
	18	H 20	1	35	35	3975	00	3975					343.639	
	19	H 16	1	24	24	2775	00	2775					105.228	
	20	H 12	1	30	30	4575	00	4575					121.878	
	21	H 16	1	24	24	2675	00	2675					101.436	
	22	H 16	1	24	24	4475	00	4475					169.692	
	23	H 16	1	12	12	2725	11	300	(2450)				51.666	

This schedule conforms to BS8666-2005

Page Total 3882.17

* Specified in multiples of 5mm

† Specified in multiples of 25 mm

Status: P = Preliminary A = Approval C = Construction

RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B	BAR BENDING SCHEDULE			
Project No :	134215	Drg No.	DR-S-1202	2 OF 4	Rev C4
Schedule Title :	RC DETAILS GROUND BEAM	Date Prepared	Drawn	Checked	
	Plots - 280-283	17.05.2023	MKM	SSP	

Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Parkman-Parkman-Parkman	24	H 20	1	16	16	4425	00	4425					174.876	
	25	H 16	1	24	24	4425	00	4425					167.796	
	26	H 12	1	72	72	1325	11	125	(1200)				84.715	
	27	H 12	1	72	72	2025	31	550	150	1225	(150)		129.470	
	28	H 12	1	10	10	4425	00	4425					39.294	
	29	H 16	1	4	4	1625	11	300	(1350)				10.270	
	30	H 16	1	4	4	1975	11	300	(1700)				12.482	
	31	H 16	1	20	20	2800	00	2800					88.480	
	32	H 20	1	4	4	2600	11	300	(2350)				25.688	
	34	H 25	1	16	16	2600	11	300	(2350)				160.160	
	35	H 25	1	4	4	4500	00	4500					69.300	
	36	H 25	1	2	2	5400	00	5400					41.580	
	37	H 10	1	186	186	975	51	200	200	(130)	(130)		111.893	
	38	H 25	1	8	8	4425	00	4425					136.290	
	39	H 25	1	4	4	3200	00	3200					49.280	
	40	H 25	1	4	4	4300	00	4300					66.220	
	41	H 25	1	2	2	5200	00	5200					40.040	
	42	H 25	1	2	2	4650	00	4650					35.805	
	74	H 25	1	6	6	4900	00	4900					113.190	
	75	H 10	1	11	11	1875	51	500	350	(130)	(130)		12.726	
	76	H 16	1	24	24	2700	00	2700					102.384	
	79	H 16	1	16	16	1775	11	300	(1500)				44.872	
	80	H 20	1	16	16	2350	11	300	(2100)				92.872	

This schedule conforms to BS8666-2005

Page Total 1809.68

* Specified in multiples of 5mm

† Specified in multiples of 25 mm

Status: P = Preliminary A = Approval C = Construction

RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B						BAR BENDING SCHEDULE						
Project No :	134215						Drg No.		DR-S-1202		3 OF 4	Rev	C4
Schedule Title :	RC DETAILS GROUND BEAM						Date Prepared		Drawn		Checked		
	Plots - 280-283						17.05.2023		MKM		SSP		
Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Pargeter	01	H 16	1	16	16	2200	00	2200					55.616	
	02	H 12	1	20	20	1175	11	125	(1050)				20.868	
	04	H 10	1	198	198	1675	51	400	350	(130)	(130)		204.628	C4
	05	H 10	1	198	198	1100	47	350	160	(120)	(120)		134.383	C4
	06	H 16	1	64	64	1575	11	300	(1300)				159.264	
	07	H 16	1	64	64	1925	11	300	(1650)				194.656	
	08	H 20	1	4	4	2800	00	2800					27.664	
	26	H 12	1	19	19	1325	11	125	(1200)				22.355	
	31	H 16	1	16	16	2800	00	2800					70.784	C4
	34	H 25	1	2	2	2600	11	300	(2350)				20.020	
	37	H 10	1	20	20	975	51	200	200	(130)	(130)		12.032	
	51	H 25	1	2	2	3600	11	300	(3350)				27.720	
	52	H 16	1	36	36	3250	00	3250					184.860	
	53	H 12	1	10	10	3250	00	3250					28.860	
	55	H 12	1	19	19	2000	31	550	150	1200	(150)		33.744	
	56	H 16	1	24	24	2850	00	2850					108.072	
	58	H 16	1	8	8	2750	11	300	(2475)				34.760	
	59	H 16	1	8	8	2450	11	300	(2175)				30.968	
	60	H 16	1	12	12	2900	00	2900					54.984	
	63	H 16	1	18	18	2450	00	2450					69.678	C4
	65	H 20	1	4	4	3250	00	3250					32.110	
	66	H 16	1	4	4	5200	00	5200					32.864	
	67	H 16	1	4	4	4600	00	4600					29.072	

This schedule conforms to BS8666-2005

Page Total 1589.96

* Specified in multiples of 5mm

† Specified in multiples of 25 mm

Status: P = Preliminary A = Approval C = Construction

RSK Land & Devlopment Engineering Ltd
18 Frogmore Road, Hemel Hempstead
Hertfordshire, HP3 9RT
Tel: +44 (0) 1442 437500
Fax: +44 (0) 1442 437550

Project Name. :	WHITTINGTON WAY, PARCEL B							BAR BENDING SCHEDULE						
Project No :	134215							Drg No.		DR-S-1202		4 OF 4	Rev	C4
Schedule Title :	RC DETAILS GROUND BEAM							Date Prepared		Drawn		Checked		
	Plots - 280-283							17.05.2023		MKM		SSP		
Member	Bar mark	Type and size	No.of mbrs	No. of bars in each	Total No.	Length of each bar † mm	Shape code	A*	B*	C*	D*	E/R*	Weight	Rev letter
Pargeter	68	H 16	1	8	8	2325	11	300	(2050)				29.388	
	69	H 16	1	4	4	4150	00	4150					26.228	
	70	H 25	1	4	4	4150	00	4150					63.910	
	71	H 20	1	4	4	2900	00	2900					28.652	
	72	H 25	1	2	2	3850	00	3850					29.645	
	73	H 16	1	8	8	2550	11	300	(2275)				32.232	
	79	H 16	1	12	12	1775	11	300	(1500)				33.654	C4
	80	H 20	1	8	8	2350	11	300	(2100)				46.436	C4
Detail-A	79	H 16	3	4	12	1775	11	300	(1500)				33.654	C4
	80	H 20	3	4	12	2350	11	300	(2100)				69.654	C4
	81	H 16	3	4	12	1850	21	500	1100	(300)			35.076	C4
	82	H 20	3	4	12	2400	11	300	(2150)				71.136	C4
	83	H 10	3	5	15	2125	51	400	575	(130)	(130)		19.667	C4
	84	H 10	3	5	15	1550	47	575	160	(120)	(120)		14.345	C4

This schedule conforms to BS8666-2005

* Specified in multiples of 5mm

Page Total 533.68

Status: P = Preliminary A = Approval C = Construction

† Specified in multiples of 25 mm