



Job No :

By : NVH

Date : 30.03.22

Last revised : 04/10/22

Drg. No

-	0	8	1	4
---	---	---	---	---

Sheet No

0	1
---	---

Revn

C02

Status

C

Project : Fairbridge Way, Burgess Hill

Client : Places for People Homes Ltd

Member	Bar Mark	Type and Size	No of mbrs	No of bars in each	Total No	Length of each bar mm +	Shape Code	A * mm	B * mm	C * mm	D * mm	E/R * mm	Rev Letter
GB1	06	H10	1	53	53	2425	51	640	490	(130)	(130)		C01
	11	H16	1	10	10	5375	46	700	420	3125	40	(700)	C01
	12	H16	1	20	20	3600	11	425	(3200)				C01
GB2	02	H16	1	12	12	1850	11	425	(1450)				C01
	03	H16	1	6	6	4200	00	4200					C01
	04	H16	1	6	6	1950	00	1950					
	05	H16	1	6	6	4025	00	4025					C01
	07	H10	1	45	45	1825	51	340	490	(130)	(130)		C01
GB3	06	H10	1	53	53	2425	51	640	490	(130)	(130)		C02
	11	H16	1	10	10	5375	46	700	420	3125	40	(700)	C02
	12	H16	1	20	20	3600	11	425	(3200)				C01
GB4	01	H16	1	10	10	5025	46	700	420	2785	40	(700)	C01
	06	H10	1	47	47	2425	51	640	490	(130)	(130)		C02
	13	H16	1	20	20	3575	35	2000	420	750	40	(425)	C01
GB5	07	H10	1	44	44	1825	51	340	490	(130)	(130)		C01
	16	H20	1	16	16	3625	35	2000	500	750	50	(425)	C01
	17	H20	1	8	8	5175	46	850	500	2475	50	(850)	C01
GB6	01	H16	1	10	10	5025	46	700	420	2785	40	(700)	C01

This Schedule conforms to BS 8666:2005

* Specified in multiples of 5mm

+ Specified in multiples of 25mm

Status: P Preliminary

T Tender

C Construction

Job No :

Drg. No

-	0	8	1	4
---	---	---	---	---

By : NVH

Sheet No

02

Project : Fairbridge Way, Burgess Hill

Date : 30.03.22

Revn

C02

Client : Places for People Homes Ltd

Last revised : 04/10/22

Status

C

Member	Bar Mark	Type and Size	No of mbrs	No of bars in each	Total No	Length of each bar mm +	Shape Code	A * mm	B * mm	C * mm	D * mm	E/R * mm	Rev Letter
GB6	06	H10	1	38	38	2425	51	640	490	(130)	(130)		C01
	09	H10	1	7	7	2825	51	840	490	(130)	(130)		C01
	10	H16	1	2	2	2775	44	700	220	1055	220	(700)	C01
	13	H16	1	20	20	3575	35	2000	420	750	40	(425)	C01
GB3	18	H10	1	4	4	2050	21	725	640	(725)			C02
	20	H16	1	10	10	2250	23	350	760	(1200)			C02
	21	H16	1	5	5	2475	26	700	275	(1500)	45		C02
	22	H16	1	5	5	3275	26	700	275	(2300)	45		C02
	23	H16	1	5	5	2275	26	700	275	(1300)	45		C02
	24	H16	1	5	5	3025	26	700	275	(2050)	45		C02
GB5	25	H16	1	3	3	2875	21	1250	425	(1250)			C02
	26	H10	1	4	4	1500	51	220	450	(130)	(130)		C02
GB6	27	H16	1	6	6	2675	21	1150	425	(1150)			C02
	28	H10	1	4	4	2175	51	555	450	(130)	(130)		C02
GB3	19	H10	1	49	49	2425	51	640	490	(130)	(130)		C02

This Schedule conforms to BS 8666:2005

* Specified in multiples of 5mm

+ Specified in multiples of 25mm

Status: P Preliminary

T Tender

C Construction